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RESOLUTION

No. 2019-629

By Commissioner Marecki

RESOLVED, by the Wayne County Commission this 19th day of
September, 2019 that approval be, and is hereby, granted authorizing a three-year
contract with a one-year option to renew between the Charter County of Wayne and
Alfred Benesch & Company (of East Lansing) not to exceed $152,665.93 for
professional engineering services to prepare construction bid documents for short and
medium span bridges, with the purpose to establish a list of six qualified suppliers on an
as-needed basis, for Jefferson Avenue Bridge over Huron River for the Department of
Public Services, Engineering Division, as recommended by the Chief Executive Officer;
and be it further

RESOLVED, that the term of the agreement is from September 19, 2019
through September 18, 2022 and the cost of the contract will be charged to Account No.
201 44908 817000 (Roads-Engineering/Architecture); and be it further

RESOLVED, that the Chief Executive Officer be, and is hereby, duly
authorized to execute the aforementioned contract on behalf of the Charter County of
Wayne.

[Contract on File]

(2019-30-057)
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THIS CONTRACT is between the County of Wayne, Michigan, a body corporate and Charter county, acting
through its Department of Public Services, (the "County") and Alfred Benesch & Company, an Hinois
corporation (the "Contractor").

1. PURPOSE

1.01  The County requires engineering services for the Jefferson Avenue Bridge over Huron River.

1.02 The Contractor desires to provide these services for the County in accordance with the terms
and conditions described herein.

2 ENGAGEMENT OF CONTRACTOR
2.01 The County engages the Contractor and the Contractor agrees to faithfully and diligently
perform the services according to the terms and conditions contained in this Contract and consistent with the
applicable industry and professional standards.
3. SCOPE OF SERVICE
3.01 The Contractor must perform the services described in Appendix A (including the services in
Appendix A-1 and subject to the exceptions in Appendix A-2) in 2 manner consistent with the professional
skill and care ordinarily provided by firms practicing in the same or similar locality under the same or similar
circumstances and in a satisfactory manner, as reasonably determined within the discretion of the County.
The Contractor warrants that the Contractor is authorized to do business under the laws of the State of
Michigan and is qualified to perform the Services in this Contract.
3.02 Ifthereis any dispute between the parties regarding the extent and character of the services
to be performed, the reasonable interpretation and determination of the County governs.
3.03 The services include all conferences and consultation reasonably deemed necessary by the
County to properly and fully perform the services.
3.04 Allservices are subject to review and approval of the County for completeness and fulfillment
of the requirements of this Contract. Neither the County's review, approval, or payment for any of the services
shall be construed to operate as a waiver of any rights under the Contract, and the Contractor shall be and
remain liable in accordance with the applicable law for all damages to the County caused by the Contractor’s
negligent performance or nonperformance of any of the Services furnished under this Contract.
3.05 The Contractor shall comply with section 120-50 of the Wayne County Procurement
Ordinance. As required by section 120-50, the Contractor shall not commence performance under this
Contract or accept payment for services provided under this Contract until:
A. If this is a contract that requires approval of the Wayne County Commission, this Contract is
approved by the Wayne County Board of Commissioners and executed by the Chief
Executive Officer; or

B. If this is a contract that does not require approval of the Wayne County Commission, this
Contract is executed by the Chief Executive Officer or a purchase order is issued.

The Contractor shall not rely on representations of any person who purports to authorize performance
or payment contrary to section 120-50. If the Contractor provides performance or accepts payment prior to
approval and execution as required by section 120-50, it does so at its own risk, and, to the extent provided by
law, the Contractor shall indemnify, defend, and hold harmless the County against any and all expenses and
liability of any kind the County may sustain, incur or be required to pay arising out of the Contractor's provision
of Services or acceptance of payment in violation of section 120-50. In the event the Coniractor provides
Services in violation of section 120-50, the County may retain the funds that would have been owed to the
Contractor as compensation for those Services but for the provision of those Services in violation of section
120-50. In the event the Contractor violates section 120-50, it shall be responsible for a municipal civil
infraction punishable by a fine of up to $500.00 and shall be liable for any and all expenses and liability of any
kind, which the County may sustain, incur or be required to pay arising out of the Contractor's violation of
section 120-50, and may be debarred from further County contracts.

4, TERM OF CONTRACT

4.01  This Contract begins upon approval by the Wayne County Commission and ends three (3)
years, with an option for a one (1) year extension, which may be exercised at the discretion of the County
upon Commission approval. The Contractor must expediently perform the services to achieve the objectives
of this Contract. Any work done prior to the beginning of this Contract shall be at the Contractor’s own risk.
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5. DATA TO BE FURNISHED TO CONTRACTOR

5.01  Upon the request of the Contractor, without charge, the County must furnish copies of all
information, data, reports, records, etc., that the County thinks is necessary to do the services. The Contractor
is entitled to visit County offices and key facilities as approved by the County, during regular business hours to
obtain the necessary data. The Contractor will schedule conferences at convenient times with key
administrative personnel of the County to gather the information.

6. PERSONNEL

6.01 Toinduce the County to enter into the Contract, the Contractor represents and warrants that
the Contractor is authorized to do business under the laws of the State of Michigan and is duly qualified to
perform the services as set forth in the Contract. The execution of this Contract is within the Contractor’s
authorized powers, and is not in contravention of federal, state, or local law.

6.02 The Contractor warrants that all employees of the Contractor assigned to the performance of
the services are qualified and authorized to perform the services under the state and local laws and governing
professional association rules where the employee is employed.

6.03 Each employee must devote the time and professional ability as is necessary to most
effectively and efficiently perform the services according to professional standards.

6.04 Whenever an employee assigned to this Contract must be replaced for any reason, the
Contractor must supply an acceptable replacement as soon as possible and agrees not to substitute a lower
classified employee to perform the services without obtaining prior County approval in writing.

6.05 Employees' daily working hours may be determined by the Contractor. When the employees
are working in or about a County facility, Contractor agrees to adjust its employees' daily working hours to be
the same as those worked by County employees working at the facility.

7. ADMINISTRATION

7.01  The Contractor must inform the County as soon as the foilowing types of conditions become
known:

A. Probable delays or adverse conditions which do or may materially prevent the meeting of the

objectives of the Contract. The Contractor must accompany this disclosure with a statement
of any remedial action taken or contemplated by it; and

B. Favorable developments or events which enable meeting time schedules or goals sooner

than anticipated.

7.02 The Contractor must regularly inform the County of its activities in connection with its duties
and must keep the County informed of the status of any program. The Contractor is not required to perform in
a manner materially in conflict with requirements imposed by any applicable law including any statute, county
charter, ordinance, resolution or executive order.

7.03 The Contractor shall have no authority in the name of the County to borrow money,
commence or defend litigation, spend money, or enter into contracts except as otherwise provided in this
Contract.

8. COMPENSATION

8.01 The County agrees to pay the Contractor at the rates in Appendix B, attached. The
compensation includes all remuneration to which the Contractor may be entitled. The County will not pay the
Contractor for overtime, holiday or other premium charges or other benefits in addition to those stated in
Appendix B. Maximum compensation shall not exceed One Hundred Fifty Two Thousand Six Hundred
Sixty Five and 93/100 Dollars ($152,665.93).

8.02 The Contractor must, upon reasonable notice, be available to participate in any proceeding,
whether legal, administrative or otherwise, or in any internal County preparatory meetings for the proceeding,
in order to assist the County in any matter relating to the purpose or outcome of this Contract. The County will
compensate the Contractor under a separately negotiated agreement for any services rendered pursuant to
this section.

9. METHOD OF PAYMENT

9.01 The County will pay for the proper performance of the services, commensurate with the
progress of the work as evidenced by the timely performance of the services, and after it receives an invoice
for payment. The invoice must certify the total cost of the services rendered to the project to date and the cost
of all services for that billing period; and must describe the services rendered. If the invoice also requests
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reimbursement or payment for reimbursable expenses, the appropriate receipts must be attached. The
Contractor must sign the invoice and send it to the County for each calendar month. This section is limited by
the provisions of Article 8 with regard to the amounts payable for performance.

9.02 The Contractor must first direct invoices to the attention of the County’s Accounts Payable
Department located on the 14™ Floor of 500 Griswold, Detroit, Michigan 48226 by mail or by e-mail at
weinvoices@waynecounty.com, with a copy to the attention of the individual specified in the Notice provisions,
Article 19.

9.03 The Contractor must submit as part of the invoices, monthly progress reports indicating the
Contractor's activities during the month and being signed by an authorized officer of the Contractor.

10. RECORDS - ACCESS

10.01 The Contractor must maintain complete books, ledgers, journals, accounts, or records in
which it keeps all entries reflecting its operation pursuant to this Contract. The Contractor must keep the
records according to generally accepted accounting practices and for a minimum of seven (7) years after the
Contract's termination and completion. The Contractor must also maintain copies of all records,
correspondence and documents, including electronically stored information, prepared in anticipation of this
Contract, and for this Contract, for a period of seven (7) years after the Contract’s termination and completion.

10.02 The County and the Legislator Auditor General have the right to examine and audit all books,
records, documents and other supporting data as they deem necessary of the Contractor, or any
subcontractors, or agents rendering services under this Contract, whether direct or indirect, which will permit
adequate evaluation of the services or the cost or pricing data submitted by the Contractor. The Contractor
must include a similar covenant allowing for audit by the County and the Legislative Auditor General in any
contract it has with any subcontractor, a consultant or agent whose services will be charged directly or
indirectly to the County. The County may delay payment to the Contractor pending the results of any such
audit without penalty or interest.

10.03 The Contractor agrees that representatives of the County are entitled to make periodic
inspections to ascertain that the Contractor is properly performing the services. The inspections may be made
at any time during normal business hours of the Contractor. If, in the course of the inspections, the
representatives of the County should note any deficiencies in the performance of the services of the
Contractor, or any other mutually agreed upon performance deficiencies, the alleged deficiencies must be
reported promptly to the Contractor, in writing. The Contractor agrees to promptly remedy and correct any
reported deficiencies within ten (10) days of notification by the County, or within such other time frame as
agreed upon by a duly authorized representatives of the County and the Contractor.

10.04 If, as aresult of any audit conducted by or for a County, State of Michigan or Federal, agency
relating to the Contractor's performance under this Contract, a discrepancy should arise as to the amount of
compensation due the Contractor, the County may retain the amount of compensation in question from any
funds allocated to the Contractor but not yet disbursed under the Contract. Should a deficiency still exist, the
County may offset such a deficiency against the compensation to be paid the Contractor in any successive or
future Contracts between the parties.

1. RELATIONSHIP OF PARTIES

11.01 The relationship of the Contractor to the County is and will continue to be that of an
independent contractor. No liability or benefits, such as workers' compensation, pension rights, or insurance
rights, arising out of, or related to a contract for hire or employer/employee relationship, accrues to either party
or either party's agent, subcontractor or employee as a result of this Contract. No relationship, other than that
of independent contractor will be implied between the parties, or either party's agent, employee, or
subcontractor. The Contractor agrees to indemnify, defend, and hold the County harmless against any claim
based in whole or in part on an allegation that the Contractor or any of its agents, employees or subcontractors
qualify as employees of the County, and against any related costs or expenses, including but not limited to
legal fees and defense costs.

11.02 For all purposes, County employees will remain employees of the County and the Contractor’s
employees will remain employees of the Contractor. The Contractor is being retained by the County as an
independent contractor to provide services to the County, and is not being retained in any capacity as a joint
enterprise or venturer with the County. The Contractor also covenants that none of its employees are or will
be, during the period of this Contract, employees of the County.




DocuSign Envelope ID: 7415336A-A194-4D57-8818-895886F9F596

12. INSURANCE

12.01 Contractor shall procure and maintain for the duration of the Contract insurance against
claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the services by the Contractor, its agents, representatives, or empioyees.

12.02 Contractor shall maintain at least the following minimum coverage:

A. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01 covering
CGL on an “occurrence” basis, including products and completed operations, property
damage, bodily injury and personal and advertising injury with limits no less than $1,000,000
per occurrence. If a general aggregate limit applies, either the general aggregate limit shall
apply separately to this Contract or the general aggregate limit shall be twice the required
occurrence limit.

B. Umbrella or Excess Liability Policy in an amount not less than $3,000,000. Umbrella or
Excess policy wording shall be at least as broad as the primary or underlying policy(ies) and
shall apply both to the Contractor's general liability and to its automobile liability insurance
and shall be written on an occurrence basis. The County, officials, employees and others as
may be specified in any "Special Conditions” shall be named as an additional insured under
this policy.

C. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, Code 1
(any auto), or if Contractor has no owned autos, Code 8 (hired) and 9 (non-owned), with limits
no less than $1,000,000 per accident for bodily injury and property damage.

D. Workers’ Compensation insurance as required by the State of Michigan, with Statutory Limits,
and Employer's Liability Insurance with limits of no less than $1,000,000 per accident for
bodily injury or disease.

E. Professional Liability (Errors and Omissions) Insurance appropriate to the Contractor’s
profession, with limits no less than $1,000,000 per occurrence or claim, $3,000,000
aggregate.

If the Contractor maintains higher limits than the minimum insurance coverage required in Section 12.02, the
Contractor shall maintain the coverage for the higher insurance limits for the duration of the Contract.

12.03 Additional Insured Status. The County, its officers, officials, employees, volunteers, and
others as may be specified in any "Special Conditions” shall be additional insureds on the CGL policy with
respect to liability arising out of work or operations performed by or on behalf of the Contractor including
materials, parts, or equipment furnished in connection with such work or operations. General liability coverage
can be provided in the form of an endorsement to the Contractor's insurance (at least as broad as ISO Form
CG 20 10 11 85 or both CG 20 10 and CG 20 37 forms if later revisions used).

12.04 Primary Coverage. For any claims related to this Contract, the Contractor's insurance
coverage shall be primary insurance as respects the County, its officers, officials, employees, and volunteers.
Any insurance or self-insurance maintained by the County, its officers, officials, employees, and volunteers as
additional insureds shall be excess of the Contractor's insurance and shall not contribute with it.

12.05 Notice of Cancellation. Each insurance policy shall state that coverage shall not be
canceled, except with notice to the County.

12.06 Waiver of Subrogation. Contractor grants to the County a waiver of any right to subrogation
which any insurer of the Contractor may acquire against the County by virtue of the payment of any loss under
such insurance. Contractor agrees to obtain any endorsement that may be necessary to affect this waiver of
subrogation, but this provision applies regardless of whether or not the County has received a waiver of
subrogation endorsement from the insurer.

12.07 Deductibles and Self-Insured Retentions. Any deductibles or self-insured retentions must
be declared to and approved by the County. The County may require the Contractor to provide proof of ability
to pay losses and related investigations, claim administration, and defense expenses within the retention.

12.08 All insurance must be effected under valid and enforceable policies, issued by recognized,
responsible insurers qualified to conduct business in Michigan which are well-rated by national rating
organizations. All companies providing the coverage required shall be licensed or approved by the Insurance
Bureau of the State of Michigan and shall have a policyholder’s service rating no lower than A:VIl as listed in
AM. Best’s Key Rating guide, current edition or interim report.
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12.09 Claims-made Policies. If any of the required policies provide coverage on a claims-made

basis:
A. The Retroactive Date must be shown and must be before the date of the Contract or the date
the Contractor starts to perform the services.
B. Insurance must be maintained and evidence of insurance must be provided for at least five (5)
years after completion of the Contract.
C. If coverage is canceled or non-renewed, and not replaced with another claims-made policy

form with a Retroactive Date prior to the Contract effective date, the Contractor must
purchase “extended reporting” coverage for a minimum of five (5) years after completion of
Contract work.

12.10 Verification of Coverage. Contractor shall furnish the County with original certificates and
amendatory endorsements or copies of the applicable policy language effecting coverage required by this
Article. The County shall receive and approve all certificates and endorsements before the Contractor begins
providing services. Failure to obtain the required documents prior to commencement of services shall not
waive the Contractor's obligation to provide them. The County reserves the right to require complete, certified
copies of all required insurance policies, including endorsements required by the Article, at any time.

12.11 Subcontractors. Contractor shall require and verify that all subcontractors maintain insurance
satisfying all the stated requirements, and Contractor shall ensure that the County is an additional insured on
insurance required from subcontractors.

12.12 Special Risks or Circumstances. The County reserves the right to modify these
requirements, including limits, based on the nature of the risk, prior experience, insurer, coverage, or other
special circumstances.

12.13 The Contractor must submit certificates evidencing the insurance to the Risk Management
Division at the time the Contractor executes the Contract, and at least fifteen (15) days prior to the expiration
dates of expiring policies.

13. INDEMNIFICATION

13.01 the Contractor agrees to indemnify, defend and save harmless the County against, and from
any and all liabilities, obligations, damages, penalties, claims, costs, charges and expenses (including, without
limitation, reasonable fees and expenses of attorneys, expert witnesses and other consultants) which may be
imposed upon, incurred by or asserted against the County because of any of the following occurring during the
term of this Contract:

A. Any negligent or tortious act, error, or omission to the extent determined by a court of
competent jurisdiction to be attributable to the Contractor, or any of its personnel, employees,
consultants, agents, or any entities associated, affiliated, (directly or indirectly) or subsidiary
to the Contractor now existing, or to be created, their agents and employees for whose acts
any of them might be liable.

B. Any failure by the Contractor, or any of its employees to perform its obligations either implied
or expressed under this Contract.

13.02 The Contractor agrees that it is its responsibility and not the responsibility of the County to
safeguard the property and materials that the employees of the Contractor use in performing this Contract.
The Contractor must hold the County harmless for costs and expenses resulting from any loss of the property
and materials used by its employees pursuant to the performance of the Contractor under this Contract.

13.03 The Contractor may not hold the County liable for any personal injury incurred by the
employees, agents or consultants of the Contractor while working on this Contract which is not held in a court
of competent jurisdiction to be directly attributable to the gross negligence of the County or any employee of
the County acting within the scope of their employment. The Contractor agrees to indemnify, defend, and hold
the County harmless from and against any such claim by the Contractor's employees.

13.04 Nothing in this article shall be deemed to relieve the Contractor of its duty to defend the
County, as specified, pending a determination of the respective liabilities of the Contractor and the County, by
legal proceeding or agreement. The County shall cooperate with the Contractor in the defense against the
suit. In no event shall the Contractor make any admission of guilt or liability on behalf of the County without
the County’s prior, written consent. This indemnity does not extend to that portion of a claim for which the
County is found by final judgment or arbitration award to have been negligent or at fault. In the event the
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County is found, by any dispute resolution process to be negligent or otherwise at fault in whole or in part,
the indemnity and hold harmless obligation of Contractor with regard to attorneys' fees and litigation or
arbitration costs and expenses incurred in defense of such claim shall be reduced by the percentage of
negligence or fault of the County.

13.05 For purposes of these provisions, the term "County" includes the County of Wayne and all
other associated, affiliated, or subsidiary departments or divisions now existing or to be created, their agents
and employees.

13.06 This indemnity applies without regards to whether the claim, damage, liability or expense is
based on breach of contract, breach of warranty, negligence, strict liability, or other tort. This indemnity
survives delivery and acceptance of services.

13.07 This indemnity must not be construed as a waiver of any governmental immunity the County,
its agencies, or employees, has as provided by statute or modified by court decisions.

14. BANKRUPTCY OR INSOLVENCY

14.01 If the Contractor is adjudicated bankrupt or insolvent, or if a trustee is appointed over the
Contractor or any of its property, whether it is a third party or Contractor as debtor-in-possession (referred to
as "Contractor” in this Article uniess the context clearly requires otherwise) the following rights, obligations and
limitations control;

A Contractor or any trustee must not assign any or all of its rights, title or interest, in or to this
Contract, as this Contract is for the delivery of professional services and related services, as
to which the County is entitled to insist upon performance solely by the Contractor.

B. Contractor or any trustee may only assume this Contract if it provides adequate assurance of
future performance. Adequate assurance of future performance means proof reasonably
satisfactory to the County
(i) adequate financial capacity to employ or contract with sufficient personnel to perform

the services assigned to the Contractor as provided in this Contract, and to pay for
all services contracted for by the Contractor;

(ii) adequate financial capacity to own, operate, lease or obtain sufficient facilities and
supplies to perform the services assigned to the Contractor as provided for in this
Contract; and

(i) adequate financial and professional capacity to maintain the professional standard
provided in this Contract. The reasonable determination of the County as to the
adequate professional capacity of the Contractor is determinative.

C. Because of the unique nature of the services this Contract requires the Contractor to provide,
the Contractor agrees that any requests by the County that the trustee or it as debtor-in-
possession assume or reject this Contract in a shorter time than provided for in 11 U.S.C.
§365 is reasonable so long as the trustee or Contractor receives no less than 5 business
days' notice.

D. If this Contract is terminated during bankruptcy proceedings or if the trustee or debtor-in-
possession successfully and properly obtains a court order rejecting this Contract, the
Contractor as debtor-in-possession or its trustee must cooperate with the County in arranging
for the orderly transfer of responsibilities to persons or entities as the County may designate.
The rejection is not effective until the orderly transfer of responsibilities, consistent with sound
professional practice, has been completed.

14.02 Although neither party has the right to terminate the Contract merely because the other is
adjudicated bankrupt or insolvent or a trustee or a debtor-in-possession is appointed over any parties’
property, each party retains all of the other termination rights set forth elsewhere in this Contract during the
period of any proceedings under the Bankruptcy Code.

15. NOTICE OF MATERIAL CHANGES

15.01 The Contractor must immediately inform the County of material changes in its operation,

ownership or financial condition. Material changes include, but are not limited to:

A. Reduction or change in staffing assigned to the Contract.
B. Decrease in, or cancellation of, insurance coverage.
C. Delinquent payment, or nonpayment, of tax obligations.
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Delinquent payment, or nonpayment, of payroli obligations.

Delinquent funding, or nonfunding, of pension or profit sharing plans.

Delinquent payment, or nonpayment, of subcontractors.

Termination of, or changes in, subcontracts.

Transfer, sell, assignment or delegation to an entity other than the Contractor, of ownership
or administrative services.

16. TERMINATION

16.01 The County may terminate this Contract without cause at any time, without incurring any
further liability, other than as stated in this Article by giving written notice to the Contractor of the termination.
The notice must specify the effective date, at least thirty (30) days prior to the effective date of the termination,
and this Contract will terminate as if the date were the date originally given for the expiration of this Contract.
If the Contract is terminated, the County will pay the Contractor for the services rendered prior to termination,
as soon as can be authorized. The County will compute the amount of the payment on the basis of the
services rendered, and other means which, in the judgment of the County represents a fair value of the
services provided, less the amount of any previous payments made. The final payment constitutes full
payment. If the Contractor accepts the payment, the Contract is satisfied. The parties agree that no payments
under this section will exceed the amount payable under Article 8.

16.02 Upon terminating the Contract, County shall not incur any further liability to Contractor, except
as provided in this Article, which sets forth Contractor's exclusive remedies. In the event the Contractor is
properly terminated for cause as determined by a court of competent jurisdiction, the County may procure,
upon such terms and in such manner as the County may deem appropriate, Services similar to those
terminated, and the Contractor shall be liable to the County for any costs to obtain and transition similar
services, provided the Contractor shall continue the performance of this Contract to the extent not terminated
under the provisions of this Article. In addition to any legal remedies otherwise available to the County by law
or equity, the Contractor shall be responsible for all additional costs, charges, and damages incurred by the
County in connection with the completion of the Contract. Such expenses shall be deducted from any monies
due or which may become due the Contractor under the Contract. If such expense exceeds the sum which
would have been payable under the Contract, then the Contractor shall pay, on demand, such excess amount
to the County. . All excess reprocurement costs and damages shall not be considered by the parties to be
consequential, indirect or incidental, and shall not be excluded by any other terms otherwise. The rights and
remedies of the County are not exclusive and are in addition to any other rights and remedies provided by law,
including the collection of liquidated damages. The Contractor shall be liable to the County for any damages
the County sustains by virtue of the Contractor's breach or any reasonable costs the County might incur as
prevailing party in enforcing this Contract. Such costs shall include costs to secure the deliverables from
another contractor, reasonable fees and expenses for attorneys, expert witnesses and other consultants.

16.03 After receipt of a Notice of Termination and except as otherwise directed by the County, the
Contractor must:

IeMmMO

A. Stop work under the Contract on the date and to the extent specified in the Notice of
Termination.

B. Obligate no additional contract funds for payroll costs and other costs beyond the date as the
County specifies.

C. As of the date the termination is effective, present all Contract records and submit to the

County the records, data, notes, reports, discs, and documents ("Records") as the County
specifies, all pertinent keys to files, and carry out such directives as the County may issue
concerning the safeguarding or disposition of files and property.

D. Submit within thirty (30) days a final report of receipts and expenditures of funds relating to
this Contract.

E. Place no further orders on subcontracts for materials, services, or facilities, except as may be
necessary for completion of such portion of the work under this Contract as is not terminated;

F. Terminate all orders and subcontracts to the extent that they relate to the portion of work so
terminated;

G. Submit within thirty (30) days a listing of all creditors, subcontractors, lessors, and other

parties with which the Contractor has incurred financial obligations pursuant to the Contract.
16.04 Upon termination of this Contract, all Records prepared by the Contractor under this Contract

8
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or in anticipation of this Contract shall, at the option of the County, become the County’s exclusive property,
whether or not said Records are in the possession of the Contractor. The Records shall be free from any
claim or retention of rights on the part of the Contractor except as specifically provided in this Contract. The
County shall return all property of the Contractor to the Contractor. Neither Contractor, nor its subcontractors
shall be responsible for errors or omissions in documents which are incomplete as a result of an early
termination under this Agreement, except to the extent any such errors or omissions are caused by
Contractor's or its subcontractor’s negligence.

16.05 Any intentional failure or delay by the Contractor to deliver the Records to the County promptly
upon termination of this Contract will cause irreparable injury to the County not adequately compensable in
damages and for which the County has no adequate remedy at law. The Contractor shall pay the County five
hundred dollars ($500.00) per day as liquidated damages, and not as a penalty, until it delivers the Records to
the County. The County may seek and obtain injunctive relief in a court of competent jurisdiction and compel
delivery of the Records to which the Contractor hereby consents as well as all applicable damages and costs.
The County shall have unrestricted use of the Records for the purpose of completing the services.

16.06 Access tothe records prior to delivery must be restricted to authorized representatives of the
County and the Contractor. The Contractor has no right to disclose or use any information gathered in the
course of its work without obtaining the written concurrence of the County. All the information must be
confidential and handled in such a manner at all times as to preserve confidentiality. The Records as well as
any related products and materials are proprietary to the County, having been developed for the County for its
own and sole use.

16.07 In addition, each party will assist the other party in the orderly termination of this Contract and
the transfer of all aspects, tangible or intangible, as may be necessary for the orderly, non-disrupted business
continuance of each party.

17. ETHICS IN CONTRACTING

17.01 The Contractor must comply with Article 12 of Chapter 120 of the Wayne County code
governing "Ethics in Public Contracting.”

17.02 Contractor's material misrepresentation or delinquency in the disclosures required by section
120-225 of the Wayne County Code constitutes a material breach of this Contract, sufficient to warrant
immediate termination and the imposition of liquidated damages (not a penalty) of fifteen percent (15%) of the
consideration made or due under the Contract as of the date of termination.

17.03 If the County determines that the Contractor has made a material misrepresentation or is
willfully delinquent or knowingly evasive in the disclosures required by section 120-225, the Contractor and
any other business which has substantially the same principal beneficiaries (as defined in section 120-238 of
the Wayne County Code), may be debarred by the Purchasing Director, pursuant to Article 6 of Chapter 120 of
the Wayne County Code, from competing for any further County contracts for up to three (3) years.

17.04 If the contract price is in excess of twenty thousand dollars ($20,000), or the terms thereof
require the approval of the Wayne County Commission, and the Contractor knowingly collaborate in orinduces
a violation of any of the ethical standards that are set forth in sections 120-225, 120-228, 120-229, 120-230 or
120-233 of the Wayne County Code, the County has the right to impose any one or more of the following

sanctions:
A. Immediately terminate the Contract and require the Contractor to pay the County liquidated
damages, and not a penalty of fifteen percent (15%) of the total Contract compensation;
B. Debar or suspend the Contractor from consideration from competing for further County
contracts; or
C. Recover the value transferred or received in breach of the ethical standards by a County

employee or other person.

17.05 Upon a showing that a subcontractor has paid a surcharge to a prime contractor or a higher
tier subcontractor in connection with the award of a subcontract or order thereunder, it shall be conclusively
presumed that the amount of the surcharge was included in the price of the subcontract or order and ultimately
borne by the County and that the County shall have the right to recover the amount of the surcharge from the
Contractor. The County may also recover the amount of the surcharge from the subcontractor that paid or is
paying the surcharge. Recovery by the County of the surcharge from one offending party shall not preclude
recovery from other offending parties. The Wayne County Prosecuting Attorney may initiate and prosecute
any civil action needed to enforce this article, if the Wayne County Corporation Counsel declines to do so.
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18.

NON-DISCRIMINATION PRACTICES

18.01

ocow >

m

18.03

The Contractor and its subcontractors must comply with:

Titles VI and VII of the Civil Rights Act (42 U.S.C. §2000d et. seq.) and the United States

Department of Justice Regulations (28 C.F.R. Part 42) issued pursuant to those Titles.

The Age Discrimination Act of 1985 (42 U.S.C. §6101-07).

Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. §794).

The Americans with Disabilities Act of 1990 (42 U.S.C. §12101 et. seq.) and its associated

regulations.

The Michigan Civil Rights Act (P.A. 1976 No. 453) and the Persons With Disabilities Civil

Rights Act (P.A. 1976 No. 220).

Article XI of Chapter 120 of the Wayne County Code governing Equal Contracting

Opportunity.

Any other appropriate affirmative action provisions as may be required from time to time by

the Director of Human Relations of the County. Contractor shall promptly give notice of any

such provisions to County during the term of the Contract.

The Contractor and its subcontractors must not:

Refuse to recruit, hire, employ, promote or to bar or discharge from employment an

individual, or discriminate against an individual in compensation, terms, conditions or

privileges of employment because of race, color, creed, national origin, age, marital status,

handicap, sex, religion, familial status, height or weight.

Limit, segregate, or classify an employee or applicant for employment in a way which

deprives or tends to deprive any individual of employment opportunities or otherwise

adversely affects the employment status of an employee because of race, color, creed,

national origin, age, marital status, handicap, sex, religion, familial status, height or weight.

Print or publish or cause to be printed or published a notice, application, or advertisement

relating to employment by the Contractor indicating a preference, limitation, specification, or

discrimination based upon race, color, creed, national origin, age, marital status, handicap,

religion, familial status, height or weight.

Except as permitted by rules and regulations promulgated pursuant to Article 11 of the

Wayne County Code, headed “Equal Contracting Opportunity,” or applicable state or federal

law.

(i) Make or use a written or oral inquiry or form of application that solicits or attempts to
elicit information concerning the race, color, creed, national origin, age, marital
status, handicap, sex, religion, familial status, height, or weight of prospective

employees;
(i) Make or keep a record of that information or disclose that information;
iii) Make or use a written or oral inquiry or form of application that expresses a

preference, limitation or specification based on race, color, creed, national origin,
age, marital status, handicap, sex, religion, familial status, height or weight; or
(iv) Make, before or during the initial application process, background checks or oral or
written inquiries as to prior criminal conviction or convictions.
Absolutely bar or otherwise preclude possible employment based on prior criminal conviction
or convictions, provided that the prior criminal conviction or convictions is or are not directly
related to the position being sought.
The Contractor and its subcontractors must not discriminate against any employee or

applicant for employment, training, education, or apprenticeship connected directly or indirectly with the
performance of this Contract, with respect to hire, promotion, job assignment, tenure, terms, conditions or
privileges of employment because of religion, race, color, national origin, age, sex, height, weight, familial
status, marital status, creed, prior criminal conviction(s) or handicap. This Section does not apply if it is
determined by the Wayne County Division of Human Relations that the requirements are bona fide
occupational qualifications reasonably necessary to perform the duties required for employment. The burden
of proof that the occupational qualifications are bona fide is upon the Contractor.

18.04

The Contractor agrees that its subcontractors shall be subject to and shall not violate the

nondiscrimination provisions of section 120-192(a) of the Wayne County Procurement Ordinance in performing
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work on County contracts. The Contractor shall notify its subcontractors that they shall be subject to said
nondiscrimination provisions, and shall include said nondiscrimination provisions in its subcontracts. The
Contractor shall provide the County with a complete copy of any subcontractor agreement when requested.

18.05 If the Contract price is in excess of twenty thousand dollars ($20,000), the Contractor shall
comply with the slavery era disclosure requirements of section 120-192(f) of the Wayne County Procurement
Ordinance, as implemented by the Wayne County Slavery Era Disclosure Affidavit the Contractor will complete
as part of the contract approval process. [f it is subsequently determined by the Wayne County Division of
Human Relations that the Contractor has not made a full disclosure in its affidavit of the information required
by section 120-192, that failure shall constitute a substantial breach of the terms of this Contract, sufficient to
warrant rescission of the Contract, the institution of liquidated damages as set forth in section 18.07, and
debarment from any further business with the County.

18.06 Breach of any section 120-192 of the Wayne County Procurement Ordinance or of the
covenants in this Article may be regarded as a material breach of this Contract.

18.07 Ifthe Contractor does not comply with the non-discrimination and affirmative action provisions
of this Contract, the County may impose sanctions, as it determines to be appropriate, including but not limited

to:
A. Withholding of payments to the Contractor under this Contract until the Contractor attains
compliance;
B. Cancellation, termination or suspension of this Contract, in whole or in part;
C. Disqualification from bidding on future contractors for a period of no more than three (3)
years;
D Referral to Corporation Counsel for consideration of injunction, liquidated damages or other

remedies; and/or

Because of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages which the County would sustain, the imposition of liquidated damages (not a
penalty) in the amount of five hundred dollars ($500.00) per day, for each day that the
Contractor shall fail to comply with said requirements, as determined by the Wayne County
Purchasing Director, in consultation with the Wayne County Director of Human Relations and
Corporation Counsel. The liquidated damages shall first be setoff against the unpaid portion
of the Contract price, and the balance shall be paid by the Contractor.

18.08 If the Contract is funded, in whole or in part, by federal funds and if the County has been
authorized by the funding source to require an affirmative action commitment from contractors who are to be
paid from those funds, Contractor must establish and implement a good faith plan and goal to eliminate the
continuing effects of past discrimination, which is determined by the Division of Human Relations to be
appropriate for that purpose.

18.09 Inthe eventthat this Contract is or becomes subject to federal or state law which conflicts with
the requirements of section Article Xl of the Wayne County Code, the provisions of the federal or state law
shall apply and the Contract shall be interpreted and enforced accordingly.

19. NOTICES

19.01 All notices, consents, approvals, requests and other communications ("Notices") required or

permitted under this Contract must be given in writing and mailed by first-class mail and addressed as follows:

m

If to the Contractor:

John Salman, PE

Alfred Benesch & Company

4660 S. Hagadorn Road, Suite 315
East Lansing, MI 48823

Phone: 517-391-1392

Fax: 517-482-7180

E-mail: jsalman@benesch.com

If to the County:
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Michael VanAntwerp

Director of Engineering

WCDPS

400 Monroe, 3rd Floor

Detroit, Ml 48226

Phone: 313-224-8142

E-mail: mvanantwerp@waynecounty.com

And

Ali Aljawad, P.E.

Engineering Division

Wayne County-DPS

400 Monroe, 3rd Floor

Detroit, M| 48226

Phone: 313-224-5574

Email: aljawad@waynecounty.com

And

Director of Administration
WCDPS

400 Monroe, 3rd Floor
Detroit, Ml 48226

19.02 All notices are deemed given on the day of mailing. Either party to this Contract may change
its address for the receipt of notices at any time by giving notice to the other as provided. Any notice given by
a party must be signed by an authorized representative of such party.

19.03 Termination notices, change of address notices, and other notices of a legal nature, are an
exception and must be sent by registered or certified mail, postage prepaid, return receipt requested.

20. JURISDICTION AND LAW

20.01 This Contract, and all actions arising from it, must be governed by, subject to, and construed
according to the law of the State of Michigan. The Contractor consents to the personal jurisdiction of any
competent court in Wayne County, Michigan, for any action arising out of this Contract. Service of process at
the address and in the manner specified in this Contract will be sufficient to put the Contractor on notice. The
Contractor will not commence any action against the County because of any matter arising out of or relating to
the validity, construction, interpretation and enforcement of this Contract, in any courts other than those in the
County of Wayne, State of Michigan unless original jurisdiction is in the United States District Court for the
Eastern District of Michigan, Southern Division, the Michigan Supreme Court or the Michigan Court of
Appeals.

21. CONFIDENTIAL INFORMATION

21.01 Ifthe County discloses confidential information to the Contractor's employees pertaining to the
County's past, present and future activities, the Contractor must instruct its employees to regard all information
gained by each person as a result of the services to be performed as information which is confidential and not
to be disclosed to any organization or individual without the prior written consent of the County.

21.02 The Contractor agrees to take appropriate action with respect to its employees to insure that
the obligations of nonuse and non-disclosure of confidential information concerning this Contract can be fully
satisfied.

22, COMPLIANCE WITH LAWS

22.01 The Contractor must comply with and must require its employees to comply with all applicable
laws and regulations.

22.02 The Contractor must hold the County harmless with respect to any damages arising from any
violations of this Article by it or its employees.
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23. CHANGES IN SCOPE/SERVICE

23.01 County may request changes to the scope of Services to be furnished or performed by the
Contractor under the Contract, as well as changes in the time of performance of the Contract. All such
changes shall be authorized by either Change Order or Contract Modification.

23.02 If any such change request increases or decreases the Contractor's cost of, or the time
required for, performance of any part of the Services under this Contract, an adjustment may be made and the
Contract modified in writing accordingly.

23.03 Contractor shall provide County with a written proposal to County's change request within five
(5) business days of receipt of any such request. Contractor's proposal shall describe in reasonable detail the
basis for any proposed price or time adjustment. All cost estimates shall include all completed Services, and
cover all costs, expenses, overhead and profit of subcontractors, if any.

23.04 Contractor acknowledges that any change in the Contract price represents full compensation
for all costs associated with the change request, including delay costs, impacts, acceleration, disruption,
consequential damages and any other cost of any nature.

23.05 If the County does not accept the Contractor's proposal, the County may:

A. withdraw its change request;

B. modify its change request, in which case the procedures set forth above will apply to the
modified change request; or

C issue a Change Order.

23.06 Any adjustment in the Contract price shall be computed in the manner as the parties may
agree. Failure of the parties to agree to an adjustment shall not excuse the Contractor from proceeding with
the Contract as changed, provided the County promptly and duly makes provisional adjustments in payment or
time for performance as may be reasonable. By proceeding with the required Services under protest, the
Contractor shall not be deemed to have prejudiced any claim for additional compensation, or an extension of
the time for completion.

23.07 No action, conduct, omission, prior failure or course of dealing by the County shall act to
waive, modify, change or alter the requirement that Contract Modifications must be in writing and signed by the
County and the Contractor. Contractor further acknowledges that Change Orders and Contract Modifications
are the exclusive method for effecting any change to the Contract.

23.08 Nochange to this Contract is effective unless it is in writing and references this Contract. If the
change is a Contract Modification, it must be signed and acknowledged by duly authorized representatives of
both parties. If the change is a Change Order, it must be signed by an authorized representative of the
County.

24, DEBARMENT AND SUSPENSION

24.01 The Contractor certifies to the best of its knowledge and belief, that;

A. The Contractor and its principals are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered transactions by any
Federal agency;

B. The Contractor and its principals have not, within a three (3) year period preceding this
contract, been convicted of or had a civil judgment rendered against them for commission of
fraud or a criminal offense in connections with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under public transaction; violation of
Federal or State antitrust statutes, or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property;

C. The Contractor and its principals are not presently indicted or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in 24.01 b above; and;

D. The Contractor and its principals have not, within a three (3) year period preceding this
contract, had one or more public transactions (Federal, State or local) terminated for cause or
default.

24.02 The certification in this clause is a material representation of fact upon which reliance was

placed. When the County determines that the Contractor knowingly rendered an erroneous certification, in
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addition to other remedies available to the County, the County may terminate this Contract for cause or
default.

24.03 The Contractor shall provide immediate written notice to the County if, at any time, Contractor
learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

24.04 The terms “covered transaction”, “debarred”, “suspended”, “ineligible”, “lower tier covered
transaction”, "Grantee”, “person”, “primary covered iransaction”, “principal”, “proposal”, and “voluntarily
excluded”, as used in this clause, have the meaning set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549: 45 CFR Part 76.

24.05 The Contractor agrees that it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized by the County.

24.06 The Contractor further agrees that it will include the clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction”, provided by
the County, without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

24.07 A Contractor may rely upon a certification of a participant in a lower tier covered transaction
that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A Contractor may decide the method and frequency by which it
determines the eligibility of its principals. Each Contractor may, but is not required to, check the Non-
procurement List (of excluded parties).

24.08 Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a Contractor is not required to exceed that which is normally possessed by a prudent person in
the ordinary course of business dealings.

24.09 |If a Contractor is in a covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to
the County, the County may terminate this transaction for cause or default.

25, PROMPT PAYMENT

25.01 Ifthe Contractor should subcontract a part of the obligations under this Contract to a business
which has been certified by the County’s Division of Human Relations as a small or disadvantaged business
enterprise, the Contractor shall make prompt payments to each such subcontractor as the subcontract is
performed which are at least equal to the prompt payments which are due to the Contractor under the
provisions of this Contract. Unless alternate terms which have a similar purpose and effect are otherwise
agreed upon in writing, the Contractor shall make payment within forty five (45) days after satisfaction of the
subcontract and receipt of a complete invoice therefore. If an invoice is filled out incorrectly or contains a
defect or impropriety, the Contractor shall notify the subcontractor of that fact within ten (10) days after receipt
of the invoice. The forty five (45) day period shall be extended by each day over five (5) days which the
subcontractor takes to make a correction. If a payment is past due, the Contractor shall pay to the
subcontractor an additional amount to be calculated on a daily basis which is equal to an annual rate of
interest of nine percent (9%) (amount overdue X number of days overdue X .000246575). Interest shall not be
due if payment is delayed because of a good faith disagreement between the Contractor and the
subcontractor regarding contract performance and the dispute is resolved in favor of the Contractor. This
provision is expressly intended to create a third-party right which is legaily enforceable by a subcontractor.
This provision does not, however, create a duty on the part of the County to seek enforcement of a default of
this provision or to make payment to the subcontractor on behalf of the Contractor.

26. SUBCONTRACTING AND ASSIGNMENT

26.01 The Contractor may subcontract with the companies listed in Appendix C, List of
Subcontractors. Appendix C shall identify each such subcontract by stating the name and address of the
subcontractor, describing in a general manner the services that will be subcontracted, and stating the
percentage of this Contract, by dollar value, that will be subcontracted. The Contractor shall not terminate any
subcontractor, without the County’s prior written approval. Such approval shall not in any way relieve the
Contractor of full responsibility for the performance of the Contract. The Contractor shall provide the County
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with immediate notice when a Wayne County-based subcontractor is terminated or substantially displaced by
a subcontractor who is not so qualified. The Contractor must also direct notices to the attention of the
individual specified in the Notice provisions, Article 19. The Contractor must not assign this Contract, nor any
part, or subcontract any of the work or services to be performed without the County's prior written approval.
Any unauthorized assignment or transfer will be considered a breach of this Contract and result in the
termination of the Contract at the County's discretion. If the Contract is not terminated, the assignment shall
be deemed null and void.

27. MISCELLANEOUS

27.01 The Contractor covenants that it is not, and will not become, in arrears to the County upon any
contract, debt, or any other obligation to the County, including real property and personal property taxes.

27.02 Articles 12, 13, 19, and 21 survive termination of the Contract.

27.03 All the provisions of this Contract are "covenants” and "conditions™ as though the words
specifically expressing or imparting covenants and conditions are used in each provision.

27.04 If any Afifiliate of the Contractor takes any action which, if done by the Contractor, would
constitute a breach of this Contract, the action is deemed a breach by the Contractor. "Affiliate" is a "parent”,
subsidiary or other company controlling, controlled by or in common control with the Contractor.

27.05 Neither party is responsible for force majeure events. If there is a dispute between the parties
with regard to what constitutes a force majeure event, the County's reasonable determination is controlling.

27.06 ' Unless the context otherwise requires, the words, "herein”, "hereof" and "hereunder”, and
other words of similar import, refer to this Contract as a whole and not to any particular article, section, or other
subdivision.

27.07 The headings of the articles in this Contract are for convenience only and must not be used to
construe or interpret the scope or intent of this Contract or in any way affect the Contract.

27.08 Asused, the singular includes the plural, the plural includes the singular, and the use of any
gender is applicable to all genders.

27.09 The Contractor warrants that any products sold or processes used in the performance of this
Contract do not infringe upon or violate any patent, copyright, trademark, trade secret or any other proprietary
rights of any third party. If a third party makes a claim against the County, the County must promptly notify the
Contractor. The Contractor must defend the claim in the name of the County, at the Contractor's expense.
The Contractor must indemnify the County against any loss, cost, expense or liability arising out of the claim,
whether or not the claim is successful.

27.10 No failure by a party to insist upon the strict performance of any term of this Contract or to
exercise any term after a breach, constitutes a waiver of any breach of term. No waiver of any breach affects
or alters this Contract, but every term of this Contract remains effective with respect to any other then existing
or subsequent breach.

27.11 The Contractor shall secure all permits necessary to perform the services and shall comply
with all statutes, ordinance, and laws.

27.12 If any provision of this Contract or the application to any person or circumstance is, to any
extent, judicially determined to be invalid or unenforceable, the remainder of the Contract, or the application of
the provision to persons or circumstances other than those as to which it is invalid or unenforceable, is not
affected and is enforceable.

27.13 The County or the Contractor may contract with other firms providing the same or similar
services so long as the Contractor's obligations to the County contained in this Contract will not be affected in
any manner.

27.14 If the division of Human Relations determines that the Contractor has not made a full
disclosure in its affidavit regarding its investments in, support or profit in some manner from the institution of
slavery, that failure shall constitute a substantial breach of this Contract, sufficient to warrant rescission of the
Contract, the institution of liquidated damages, and debarment from any further business with the County.

27.15 This document, including the Appendices, contains the entire agreement between the parties
and all prior negotiations and agreements are merged in this document. Neither party has made any
representations except those expressly set forth. No rights or remedies are, or will be acquired by either party
by implication or otherwise unless set forth.
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28. AUTHORIZATION AND CAPABILITY

28.01 The Contractor warrants to the County that it has taken all corporate actions necessary for the
authorization, execution, delivery and performance of this Contract. Itis ready to perform its obligations. The
Contractor further warrants that the person signing this Contract is authorized to do soon behalf of the
Contractor and is empowered to bind the Contractor to this Contract.

28.02 This Contract is effective only upon review and approval by the Wayne County Commission.

[SIGNATURES ON FOLLOWING PAGE]
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29. SIGNATURE

29.01 The County and the Contractor, by their authorized officers and representatives have

executed this Contract.

CONTRACTOR

. David Guastella
David Guastella  ,,952019 1:41 pm

By:

lts:___ Alfred Benesch & Company

Date:

#321488v.2 (6/3/2019)
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APPENDIX A: SCOPE OF SERVICES

Pre - Design Service

Review of MiBridge report and the recommendations for the structure.
Prepare summary of the proposed bridge design parameters (Appendix A-1).
Kickoff meeting with WCDPS to collect any additional existing information and review
potential options for the structure replacement. None, one, or more of the items listed
below maybe required.

o Extend the length of the structure up to existing/proposed road right-of-way.

o Widening the road.

o Maintain pedestrian crossing (s1dewalk) over the structure and fill up any gaps

(sidewalk discontinuation).

o Relocate any potential utility conflict.
Propose construction staging, part width or full closure, (based on the existing structure
condition and geometry, location of the structure, level of Traffic service during
construction, Stakeholder inputs, etc.).
Perform Traffic counts in accordance to State of Michigan requirements.

Survey Service

Perform all necessary topographic and right-of-way surveys including cross sections
(channel), hydraulic analysis (existing and proposed conditions), Michigan Department of
Environmental Quality (MDEQ) permit requirements, and earthwork quantity
calculations, as necessary. Survey shall reference the NAD83 Michigan South coordinate
system, international feet, and NAVDS&8 vertical datum for the survey. Topographic
survey limits will extend approximately 250 feet each side of the bridge (from the edge of
the end section/headwall).Nonetheless, survey limits shall include road widening if the
widening is deemed necessary.

The road rights-of-way, drain easement, and adjacent landowners will be researched
utilizing Wayne County plats and tax maps. This information will be placed onto the
plans accordingly. Plans will be developed in AutoCAD format, and the topographic
mapping will be reviewed in the field for accuracy. Any necessary adjustments will be
made accordingly to the plans.

Geotechnical Service

Obtain samples for the asbestos testing and determinations in accordance with
EPA/MDEQ and MIOSHA procedures and requirements. Provide Asbestos
Determination Certification to the County.
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If applicable, obtain samples for the lead paint testing and determinations in accordance
with EPA/MDEQ and MIOSHA procedures and requirements. Provide Lead Paint
Determination Certification to the County.

Wayne County Permit fees for soil boring and other samples investigations may be
waived at the discretion of the Director of Wayne County Engineering Division.

Utility Coordination

Send out utility information requests to the various public and private utilities located
within the project limits. Information received will be cross-checked against collected
survey information. During this time, a utility conflict log will be developed and updated
with new information throughout the project.

Set up, contact the various utility owners, and attend a utility coordination meeting.
Affected utilities (removals and/or relocations) and/or planned capital improvements to
their facilities will be coordinated prior to project startup and incorporated into the
construction documents as appropriate.

If needed and as directed by the County, prepare the plans for Municipal utilities
relocation to obtain a permit from the County and State agencies.

Plan Preparation / Specifications / Estimates (PS&E) Bid Documents

Attend a scope verification and project kickoff meeting with the County to review
requirements, available documents, and scheduling.

Conduct a field site and previous inspection report review to verify all issues are
addressed during the design.

Perform necessary hydraulic computations and scour analysis as required by the MDEQ
and, if applicable, Wayne County Environmental Service Group (WCESG) — Drain
Office. This analysis will be completed to determine the impact to the water surface
elevation and energy grade line between the existing condition and proposed condition.
For the hydraulic analysis, complete the following steps:

o Ifnecessary, review FEMA Flood Insurance Studies and Flood Insurance Rate
Maps (does not include FEMA coordination).

o Ifnecessary, request flood discharges from the MDEQ.

o Ifnecessary, use hydraulic and topographic survey supplemented with existing
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plans to create hydraulic model cross sections and bridge data.
o Ifnecessary, compare existing and proposed hydraulic models.

o If necessary, prepare hydraulic report per MDEQ report submittal requirements.

o If applicable, prepare hydraulic report per WCESG requirements and submit
report for review and approval.

e If necessary, perform scour analysis and use MDOT Bridge Advisories. The results from
the scour analysis will be used to determine proposed footing depths and/or to design
scour countermeasures. A scour report will be prepared to summarize scour findings and
countermeasure requirements.

e Design for HL-93 Modified live load per the latest AASHTO LRFD Bridge Design
Specification. Provide initial load rating for the proposed superstructure
rehab/replacement design to verify the proposed structure will carry all Michigan 28 legal
truck loading.

e Prior to the preliminary plans, a Type, Size, and Location (TS&L) plan will be developed
with associated construction costs for submittal, review, and approval to the County.

e Ifnecessary, prepare necessary hydraulic and structure engineering data and apply for the
Joint Permit Application required by the MDEQ / United States Army Corps of Engineers
and/or United States Coast Guard.

e Prepare a mussel survey if applicable. If Mussel present, conduct the field survey and
relocate all non-federally listed native mussels. The work will be conducted using
Michigan Department of Natural Resources’ protocols for mussel surveys. Collect all
living non-federally listed mussels during the survey, including any state listed protected
mussels and relocate them in an area selected by staff malacologist. If a federally-
protected mussel species is encountered, cease work until the United States Fish and
Wildlife Service has been consulted for project direction. Prepare a report of findings and
conclusions and submit to appropriate agencies for review and approval. Additionally,
conduct two monitoring events of the project location as required by the federal agencies.

e Prepare and apply for State Historic Preservation Office (SHPO), USF&W, T&E, and
MNFI clearances.

e Prepare preliminary structure plans in compliance with the County requirements.

e Prepare special provisions for construction. Standard specifications will follow both
Wayne County standard specifications, as well as MDOT standard specifications as they
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relate to structure construction and road way construction.

e Develop quantities and prepare preliminary construction cost estimates (MERL) for the
project.

o Prepare traffic control plans. Also included in the scope of our services is development of
the maintenance of traffic quantities, as well as the specific requirements. Apply and
obtain a permit (and pay all the fees) from MDOT, Local municipalities, railroad, etc.

e Incorporate soil erosion and sedimentation control measures into the plans.

e Incorporate necessary permanent pavement markings and signing into the plans.

e Plan to attend a project coordination / utility coordination meeting during preliminary
plan development (~65% complete) with the County and any affected utilities (as

mentioned above in Utility Coordination).

e Submit the 95% complete preliminary plan package (plans, specifications, and cost
estimates) to the County for review and approval.

e Prepare for the preliminary plan package review meeting.
e Attend the preliminary plan package review meeting with the County.

e Make necessary revisions and modifications to the PS&E documents per the comments
addressed at the preliminary plan package review meeting.

e Submit 100% complete final plans, specifications, and a final cost estimate (PS&E) to the
County for advertisement.

e All digital information (i.e., dwg, xml, csv, docx, etc.) for the project design including,
but not limited to, spreadsheets, AutoCad files, hydraulic analysis files, bridge design
files, scour analysis files, survey, and all other documentation required to complete the
design shall be submitted to the County.

Engineering Assistance during Letting and Construction

e Respond to Contractor Requests for Information (RFIs) during bidding and construction.
o Attend the preconstruction meeting.

e Review and approve shop drawings as necessary (precast elements {three-sided boxes or
prestressed concrete beams}, bearings, railings, and stay-in-place forms).
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e Attend meetings and site visits during construction (three meetings/site visits).

e Upon construction completion, provide the County with final as-built constructed plans
for County records.

e Upon construction completion, provide the County with final load rating to assure Wayne
County load rating compliance with NBIS using AASHTOWare Virtis Software (BrR) if
applicable; otherwise using other Software for rating bridge superstructure in accordance
with the AASHTO Manual for Bridge Evaluation to verify that the structure will carry all
Michigan 28 legal trucks loading, perform routine final bridge inspection, provide the
county with load rating summary and assumption sheet along with XML input data file
for BrR, updated bridge / culvert safety inspection report (BSIR/CSIR), and structure
inventory and appraisal (SI&A) form.

Project Specific Scope of work
e Structure Rehabilitations — Deck Repair/Replacement.
e Provide/Maintain 6’ wide side walk on both sides.
e Spillway stabilization/repair.

Project Timeline:
o 08/05/2019 Anticipated Notice to Proceed.
°  09/02/2019 TS&L Report submittal to MDO'TT.
e 10/07/2019 Package submittal (80-95% completed) to Wayne County. (GI)
e 11/06/2019 Plan review meeting with Wayne County. (GI meeting)
e 12/20/2019 Final Design Plan, spec & estimate submittal to Wayne County.
° 02/28/2020 Letting.
e  06/05/2020 Award.
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APPENDIX A-1: SCOPE OF SERVICES RECOMMENDATIONS
Anicipated design is for a deck replacement and widening to achieve 6-foot sidewalks on
the bridge

Bridge crown correction from parabolic to 2% crown

Roadway approach work to transition any change in grade.

Widening the road approachs to match the bridge width only to the extent of the vertical
grade transition .

Update the approach guardrail only within the limits of the approach transition

Add approach curb and gutter to relocate the spillway outside the limits of the river.

Update the bridge railing to a standard MDOT Railing type, extend to overhang of
Abument B retaining wall to tranistion the widened bridge.

Full closure due to the condition and width of the bridge, and to expedite construction.
Simplified Work Zone mobility and cne public meeting.

The concrete deck. expansion joints, and railing will be tested for asbestos.

Bid documenis will consist fo Technical Specifications and Bid Sheet from Benesch. Bid
Package and procurement will be by Wayne County.

Coordination with the Corps of Engineers regarding temporary closure of the Huron
River.
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APPENDIX A-2: SCOPE OF SERVICES EXCEPTIONS

1 No work in the Huron River, therefore no musel survey or relocation required.
2 Limited widening of the bridge therefore no hydraulic survey or analysis required.

3 No municipal utility relocation anficipated.

Steel beams will not be tested for Lead. Based on the year of construction lead will be
present and a note will be put on the plans.

The existing utilities encased in concrete, and therefore not accessible, will not be tested
for asbestos. | note will be put on the plans noting that they may contain asbestos.
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APPENDIX B: COMPENSATION

Task - PRE-DESIGN

WEDRS Waork Qreler § ¢

REBID 37-19 052 -F

Project Descriation :

lefferson Ave. Bridge over Huron River

Consultant .

Alfrod Benezch & Company

DIRECT LABOR
Classificaticn Parson Hours Hourly Rate Labor Costs
Project Manager a8 £72.00 53,456.00
Lead Bricge Erngineer 56 $36.80 52.060.80
CADD Technician 16 $31.90 5510.40
Office Admiriszration 18 SL7.00 $306.00
Total Hours 138 Total Direct Latar Costs $6,333.20
OVERHEAD {OH}
‘ Tota Direct QOvierhead Tetal Overhead
iTotal Direct Labar Costs) x (Cverhead oo ,"' vEmEae “ =
o, Labor Costs Ratc Costs
Tate; = =
’ 56,333.20 166.55% 510,554.28

DIRECT EXPENSES

List iterns at ectual castt - WO MARKUP (Expense Mulliplier = 1.0)

Mileage

240

w
0
W
=)

Tota! Direct Exgenses Costs

5139.20

FIXED FEE

Total Labor + Fised Feg Tozal Fixed Fee
{Total Labor + Total Cvernead) x Fee Total GH ) Costs
$16,887.48 11.0% $1,857.62
TOTAL TASK COSTS
iTatal Labor = Total Overnead + Direct Exgenses + Fixed Fee} | $18,884.30
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Task - Maintenance of Traffic
‘WCDPS Work Qrcler & @ |REBID 37 19.052 P
Project Descrigtian @ |leffersan Ave. Bridac over Huron River
Consultant | |Access Engineering, tnc.
DIRECT LABOR
Classification Person Hours ¥ Hourly Raze = Lator Costs
Frincipal Erginecs 23 S38.14 51,337.22
Senior Project Engineer 24 541.13 5987.12
trngincering Technician i $36.44 51,129.64
Total Hours 73 Total Direct Lazor Costs 53,453.98
OVERHEAD (OH)
N Toza Direct Tverhead Toza! Overhead
) irec s Costs) x {Overhead s =
I,Tto't'al Dircct Labor Costs) x {Overhea Lilas Caste ¥ Rate ——
= 53.453.08 112.45% 53,884 00
DIRECT EXPENSES
Lizt iterns at gctual costt - NO MARKUP (Expense Mualtiplier = 1.0}
SC.0C
Total Uirect Excenses Costs 50.00
FIXED FEE
Total Labor + ) Toral Fixes Fee
, ) ¥ Fixed Foe =
iTotol Labor + Total Overnead) x Fee Total CH Costs
§7,337.98 12.0% $807.18
TOTAL TASK COSTS
{Total Labor = Total Overhead + Direct Exgenses + Fixed Fex) | 58,145.16
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Task - TOPO SURVEY

WEDPS Work Order 5 ¢

REBID 37 19-052-P

Froject Descrigtion :

Jefferson Ave. Bridge over Huron River

Consultant :

Sarveying Selutions, Inc

DIRECT LABOR
Classiication Persar Hours ¥ Hourly Raze Labor Costs
Project Surveyor 3 $50.00 5150.00
Staff Surveyor 10 $42.00 5420.00
Senior Crew Chinf 24 533.00 5792.00
Technician 24 619.00 S456.00
Cadd Technician 8 S30.00 5240.00
Project Assistant 5 G26.00 5130.00
Total Hours Tctal Direct Lacor Costs $2,188.00
OVERHEAD (OH)
) Toral Direct Owverhead Toza! Overhead
ITotal Direct Labor Costs) x {Cverhead S ACHEs ® - Ui RS vEmed
atel Labor Costs Rate Costs
k. 52,188.00 186.85% $4,089.15

DIRECT EXPENSES

Lizt iterns 81 actual vostt - MO WARXJP (Expense Maltiplier = 1.0]

Tota! Direct Expenses Costs

FIXED FEE

Total Labor + " Fixed Foe Tetal Fixed Fee
] woed Foe
{Tatal Labor + Total Cverncad) x Fee Total CH - Costs
L6,277.15 11.0% S690.45
TOTAL TASK COSTS
{Total Labor = Total Cvernead + Direct Exgenses + Fixed Fee) $6,967.64

27




DocuSign Envelope ID: 7415336A-A194-4D57-8818-895886F9F596

Task - Roadway Geotechnical Investigation

WCDPS Work Qrder § ¢

REGID 37-19-052-P

Froject Descriztion ¢

Jefferson Ave. Bridge over Huron River

Corsultant

G2 Consuiting Groug, LLC

DIRECT LABOR
Classitication Parson Hours ¥ Hourly Raze = Labor Costs
Project Marager 3 465 25 5135.75
Froject Engineer 2 ¢31.30 5252.00
Agmin, Assist, 3 $18.00 $54.00
50.00
Total Hours 14 Total Direct Lazor Costs 5941.75
OVERHEAD (OH}
Tozal Direct Qverhzad zal Overhoad
{Total Direct Labar Costs) x {Dverkeac g e - bt . = listeDuese
= Labor Costs [ate Coste
e 541,75 209.17% 5924.01
DIRECT EXPENSES
List iterns at ectual costt - MO MARKUP (Expense Multiplier = 1.0]
Mileage {per aiile) 86 50,38 545,88
Cancrete Core Prep and PLM Analysis 13 50 57350.00
Total Direct Exscnses Costs 5799.88
FIXED FEE
Total Labor + . Tezal Fikeo Fee
, . ) b finod Fio =
{Total Lebor + Total Qvernead) « Fee Total CH Costs
51,355.79 15.0% $204.85
TOTAL TASK COSTS
iTotal Labor + Total Sveraead + Direct Expenses + Fixed Fee) I $2,370.50
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Task - Utility Coordination

WCDPS Wark Qrder ¥ ¢

REGID 37-19-052-P

Project Descrigztion |

lefferson Ave. Bridge cver Huron River

Consultant

Alfred Benesch & Company

DIRECT LABCR

Classification Parsor Hours ¥ Hourly Rate Labor Costs
Project Marager 10 S72.00 5720.00
Lead Bridge Erginecr 12 $36.80 5441.60
CADD Technician 4 $31.90 5127.60
Office Adminiszration 8 &17.00 5135.00
Total Hours 34 Total Direct Lator Costs 51,425.20
OVERHEAD (OH)
iTotal Direct Labor Costs) x [Overbeaz o X Lol Jerie e
. Labor Costs fate Costs
rare)
- 51 425.20 166.555% §2,375.1C
DIRECT EXPENSES
List iterns a1 sctual costt - MO MARKUP (Expensez Multiplier = 1.0}
tdileage 120 S0.38 Si35.60
Total Direct Excenses Costs £69.50
FIXED FEE
Total Labor + ; Fixad Foo Total Fixes Fee
{Total Labor + Total Qverhead) x Fee Total GH ' - Costs
53.800.30 12.0% 5418.03
TOTAL TASK COSTS
iTotal Labor + Total Cverhead + Direct Exgenses + Fixed Fer) 54,287.93
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Task - Plans Bid Documents

WCDPS Work QOrder 7 &

REBID 37-13-052-P

Project Descrigtion

Jeffersan Ave.

Bridge aver Huron River

Consultant

Alfred Benesch & Company

DIRECT LABOR
Classification Persor Hours % Hourly Raze = Labor Costs
Froject Manager 935 572.00 55,840.00
Lead Bricge Ergineer 273 $36.80 $10.045.40
CADD Technician 444 $31.90 514.163.60
Office Adminisz-ation 28 $17.00 5476.00
Tatal Hours 340 Total Direct Laisor Casts $31,526.00
OVERHEAD (OH)
. ; _ o ‘ Total Direct Overhead Tora! Owerhead
{Total Direct Labor Costs) x [(Overhead ¥ =
- Labor Costs Rate Costs
s $31.526.00 166 65% $52,538.08
DIRECT EXPENSES
List items at ectual costt - NO MARLUP (Expense Mulliplier = 1.0)
Mileage 360 50.58 5208.80
Tota!l Direct Excenses Costs S20B.80

FIXED FEE
Total Labeor + ) Tota Fines Fee
) ) ¥ Tized Fee =
iTotal Labor + Total Cverncad) « Fee Total OH Costs
S84,064.08 12.0% $9,247.05
TOTAL TASK COSTS
{Total Labeor + Total Cvernead + Direct Exgenses + Fixed Feo) [ $93,519.93
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Task - Engineering Assitance During Letting and Construction
WCDPS Work Order & ¢ [REBID 37-19-052-P
Project Descrigtion @ [Jeffersan Ave. Bridge over Huron River
Corsultant ; |&lfred Benesch & Company
DIRECT LABOR
Classificaticn Persor Houirs b Hourly Rate = Labor Costs
Project Manager i 572.00 $2,592.00
Lead Bricge Erginecr 60 $36.80 52.208.00
CADD Technician 40 %31.90 51,276.00
Office Administration z S17.00 $34.00
Total Hours 128 Total Direct Lazor Costs 56,110.00
OVERHEAD (OH])
Total Direct Overhead Tozal Overhead
{Total Direct Labor Costs) x (Dverhead . F“ ® verhes = ° i verhes
- Labor Costs Rate Costs
. $6,110.0C 156555 $10,182.32
DIRECT EXPENSES
List items 4t actual costt - NO MARKUF (Expense Maltiplier = 1.0}
Mileage 700 50,58 S40E.00
Total Direct Exsenses Casts 5406.00
FIXED FEE
Tortal Labir + . Fived F Tetal Fixed Fee
: wod Fomn 5
jTotal Labor + Total Cverncad] x Fee Total ZH R Casts
$16,292.32 11,00 51,792.15
TOTAL TASK COSTS
(Total Lahor + Total Qverhead + Direct Exgenses + Fixed Fee!l | 518,490.47
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COST PROPOSAL - SUMMARY

WCDPS Work Order # . |REBID 37-19-052-P
Project Description : |jefferson Ave. Bridge over Huron River
Consultant ; |Alfred Benesch & Company
TASK DIRECT LABOR OVERHEAD DIRECT COSTS FIXED FEE TOTAL

Pre-Design $6,333.20 $10,554.28 $139.20 $1,857.62 518,884.30
Maintenance of Traffic 53,453.98 53,884.00 $0.00 $807.18 58,145.16
Design Survey SZ,]&B"QO K 54,089.15 50.00 $690.49 56,967.64
Roadway Geotechnical Investigation

441.75 924.01 $7949.88 204.86 2,370.50
(Asbestos Testing Only) 3 5 7 S $2,37
Utility Coordination $1,425.20 $2,375.10 $69.60 $418.03 $4,287.93
Plans and Bid Documents $31,526.00 $52,538.08 $208.80 $9,247.05 $93,519.93

Y - - = P
Engineering Assistance during Letting an $6,110.00 $10,182.32 $406.00 $1,792.15 $18,490.47
during Construction
CONTRACT TOTAL = $152,665.93
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APPENDIX C: LIST OF SUBCONTRACTORS

Subcontractor #1

Company Name i . Fed Tax ID:
P e Surveying Solutions, Inc. o

Address1000 S. US-27

“¥st. Johns oY Clinton SEEM 448879
Authorized contact: Anthony Thelen, P.S. | Phone: (989) 207.9212 ‘ Fax (989) 224-2799
Subcontract Amount §  6,967_64 % of Contract 4.(“_

Work to be performed:
i Survey

Subcontractor #2

C = : =D
erean e Access Engineering, Inc. T e

Address 400 N. Main Street, Suite 303

City: Milford County: Qakland State \| | 2P 48381

Authorized contact Annette Stroman= pE Phone: (248) 921-8406 l Fax: (248) 714_4293

Subcontract Amount: § 8’ 145.16 % of Contract 5'3‘-\

Workto be performed: 1 aintaining Traffic

Subcontractor #3

Company NameGZ Consulting Group, LLC ’FedTax ID;—

Address 1866 Woodslee Street

City: Troy | County: 3 gkland 1 State p| | Zip 48083

Authorized contact: David L. Wanlass | Phone: (248) 570-5172 Fax (248) 680-9745

Subcontract Amount. § 2,370.50 % of Contract 1{ 55—

Workto be performed: 5 o ostos Survey
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