RESOLUTION

No. 2019-150

By Commissioner Bell

RESOLVED, by the Wayne County Commission this 7th day of March,
2019 that approval be, and is hereby, granted authorizing a contract between
the Charter County of Wayne and Alfred Benesch & Company (of East Lansing) not
to exceed $86,997.41 for engineering services for the Department of Public
Services, Engineering Division, as recommended by the Chief Executive Officer;
and be it further

RESOLVED, that the term of the contract is from March 7, 2019
through December 31, 2020 and the cost of the contract will be charged to
Account No. 201 44908 817000 (Roads-Engineering/Architecture); and be it
further

RESOLVED, that the Chief Executive Officer be, and is hereby, duly
authorized to execute the aforementioned contract on behalf of the Charter
County of Wayne.

[Contract on File]

(2019-30-023)
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THIS CONTRACT is between the County of Wayne, Michigan, a body corporate and Charter county, acting
through its Department of Public Services, (the "County”) and Alfred Benesch & Company, an lllinois
corporation (the "Contractor").

1. PURPOSE

1.01  The County requires engineering services for the West Road Bridge over the Frank & Poet
Drain.

1.02 The Contractor desires to provide these services for the County in accordance with the terms
and conditions described herein.

2. ENGAGEMENT OF CONTRACTOR

2.01 The County engages the Contractor and the Contractor agrees to faithfully and diligently
perform the services according to the terms and conditions contained in this Contract and consistent with the
applicable industry and professional standards.

3. SCOPE OF SERVICE
3.01  The Contractor must perform the services described in Appendix A in a satisfactory manner,
as reasonably determined within the discretion of the County. This project requires expedited deliverable final
construction plans. All efforts must be exerted to build this bridge in 2019. The Contractor warrants that the
Contractor is authorized to do business under the laws of the State of Michigan and is qualified to perform the
Services in this Contract.
3.02 Ifthereis any dispute between the parties regarding the extent and character of the services
to be performed, the reasonable interpretation and determination of the County governs.
3.03 The services include all conferences and consultation deemed reasonably necessary by the
County to properly and fully perform the services.
3.04 Al services are subject to review and approval of the County for completeness and fulfillment
of the requirements of this Contract. Neither the County’s review, approval, or payment for any of the services
shall be construed to operate as a waiver of any rights under the Contract, and the Contractor shall be and
remain liable in accordance with the applicable law for all damages to the County caused by the Contractor’s
negligent performance or nonperformance of any of the Services furnished under this Contract.
3.05 The Contractor shall comply with section 120-50 of the Wayne County Procurement
Ordinance. As required by section 120-50, the Contractor shall not commence performance under this
Contract or accept payment for services provided under this Contract until:
A. if this is a contract that requires approval of the Wayne County Commission, this Contract is
approved by the Wayne County Board of Commissioners and executed by the Chief
Executive Officer; or

B. If this is a contract that does not require approval of the Wayne County Commission, this
Contract is executed by the Chief Executive Officer or a purchase order is issued.

The Contractor shall not rely on representations of any person who purports to authorize performance
or payment contrary to section 120-50. If the Contractor provides performance or accepts payment prior to
approval and execution as required by section 120-50, it does so at its own risk, and, to the extent provided by
law, the Contractor shali indemnify, defend, and hold harmless the County against any and all expenses and
liability of any kind the County may sustain, incur or be required to pay arising out of the Contractor's provision
of Services or acceptance of payment in violation of section 120-50. In the event the Contractor provides
Services in violation of section 120-50, the County may retain the funds that would have been owed to the
Contractor as compensation for those Services but for the provision of those Services in violation of section
120-50. In the event the Contractor violates section 120-50, it shall be responsible for a municipal civil
infraction punishable by a fine of up to $500.00 and shall be liable for any and all expenses and liability of any
kind, which the County may sustain, incur or be required to pay arising out of the Contractor's violation of
section 120-50, and may be debarred from further County contracts.

4, TERM OF CONTRACT

4.01  This Contract begins upon approval by the Wayne County Commission and execution by the
Wayne County Executive and ends December 31, 2020. The Contractor must expediently perform the
services to achieve the objectives of this Contract. Any work done prior to the beginning of this Contract shall
be at the Contractor's own risk.




5. DATA TO BE FURNISHED TO CONTRACTOR

5.01 Upon the request of the Contractor, without charge, the County must furnish copies of all
information, data, reports, records, etc., that the County thinks is necessary to do the services. The Contractor
is entitled to visit County offices and key facilities as approved by the County, during regular business hours to
obtain the necessary data. The Contractor will schedule conferences at convenient times with key
administrative personnel of the County to gather the information.

6. PERSONNEL

6.01 Toinduce the County to enter into the Contract, the Contractor represents and warrants that
the Contractor is authorized to do business under the laws of the State of Michigan and is duly qualified to
perform the services as set forth in the Contract. The execution of this Contract is within the Contractor's
authorized powers, and is not in contravention of federal, state, or local law.

6.02 The Contractor warrants that all employees of the Contractor assigned to the performance of
the services are qualified and authorized to perform the services under the state and local taws and governing
professional association rules where the employee is employed.

6.03 Each employee must devote the time and professional ability as is necessary to most
effectively and efficiently perform the services according to professional standards.

6.04 Whenever an employee assigned to this Contract must be replaced for any reason, the
Contractor must supply an acceptable replacement as soon as possible and agrees not to substitute a lower
classified employee to perform the services without obtaining prior County approval in writing.

6.05 Employees' daily working hours may be determined by the Contractor. When the employees
are working in or about a County facility, Contractor agrees to adjust its employees’ daily working hours to be
the same as those worked by County employees working at the facility.

7. ADMINISTRATION

7.01  The Contractor must inform the County as soon as the following types of conditions become
known:

A. Probable delays or adverse conditions which do or may materially prevent the meeting of the
objectives of the Contract. The Contractor must accompany this disclosure with a statement
of any remedial action taken or contemplated by it; and

B. Favorable developments or events which enable meeting time schedules or goals sooner
than anticipated.

7.02 The Contractor must regularly inform the County of its activities in connection with its duties
and must keep the County informed of the status of any program. The Contractor is not required to perform in
a manner materially in conflict with requirements imposed by any applicable law including any statute, county
charter, ordinance, resolution or executive order.

7.03 The Contractor shall have no authority in the name of the County to borrow money,
commence or defend litigation, spend money, or enter into contracts except as otherwise provided in this
Contract.

8. COMPENSATION

8.01 The County agrees to pay the Contractor at the rates in Appendix B, attached. The
compensation includes all remuneration to which the Contractor may be entitled. The County will not pay the
Contractor for overtime, holiday or other premium charges or other benefits in addition to those stated in
Appendix B. Maximum compensation shall not exceed Eighty Six Thousand Nine Hundred Ninety Seven
and 41/100 Dollars ($86,997.41).

8.02  The Contractor must, upon reasonable notice, be available to participate in any proceeding,
whether legal, administrative or otherwise, or in any internal County preparatory meetings for the proceeding,
in order to assist the County in any matter relating to the purpose or outcome of this Contract. The County will
compensate the Contractor under a separately negotiated agreement for any services rendered pursuant to
this section.

9. METHOD OF PAYMENT

9.01 The County will pay for the proper performance of the services, commensurate with the
progress of the work as evidenced by the timely performance of the services, and after it receives an invoice
for payment. The invoice must certify the total cost of the services rendered to the project to date and the cost
of all services for that billing period; and must describe the services rendered. If the invoice also requests




reimbursement or payment for reimbursable expenses, the appropriate receipts must be attached. The
Contractor must sign the invoice and send it to the County for each calendar month. This section is limited by
the provisions of Article 8 with regard to the amounts payable for performance.

9.02 The Contractor must first direct invoices to the attention of the County’s Accounts Payable
Department located on the 14" Floor of 500 Griswold, Detroit, Michigan 48226, with a copy to the attention of
the individual specified in the Notice provisions, Article 19.

9.03  The Contractor must submit as part of the invoices, monthly progress reports indicating the
Contractor's activities during the month and being signed by an authorized officer of the Contractor.

10. RECORDS - ACCESS

10.01 The Contractor must maintain complete books, ledgers, journals, accounts, or records in
which it keeps all entries reflecting its operation pursuant to this Contract. The Contractor must keep the
records according to generally accepted accounting practices and for a minimum of seven (7) years after the
Contract's termination and completion. The Contractor must also maintain copies of all records,
correspondence and documents, including electronically stored information, prepared in anticipation of this
Contract, and for this Contract, for a period of seven (7) years after the Contract’s termination and completion.

10.02 The County and the Legislator Auditor General have the right to examine and audit all books,
records, documents and other supporting data as they deem necessary of the Contractor, or any
subcontractors, or agents rendering services under this Contract, whether direct or indirect, which will permit
adequate evaluation of the services or the cost or pricing data submitted by the Contractor. The Contractor
must include a similar covenant allowing for audit by the County and the Legislative Auditor General in any
contract it has with any subcontractor, a consultant or agent whose services will be charged directly or
indirectly to the County. The County may delay payment to the Contractor pending the results of any such
audit without penality or interest.

10.03 The Contractor agrees that representatives of the County are entitled to make periodic
inspections to ascertain that the Contractor is properly performing the services. The inspections may be made
at any time during normal business hours of the Contractor. If, in the course of the inspections, the
representatives of the County should note any deficiencies in the performance of the services of the
Contractor, or any other mutually agreed upon performance deficiencies, the alleged deficiencies must be
reported promptly to the Contractor, in writing. The Contractor agrees to promptly remedy and correct any
reported deficiencies within ten (10) days of notification by the County, or within such other time frame as
agreed upon by a duly authorized representatives of the County and the Contractor.

10.04 If, as a result of any audit conducted by or for a County, State of Michigan or Federal, agency
relating to the Contractor's performance under this Contract, a discrepancy should arise as to the amount of
compensation due the Contractor, the County may retain the amount of compensation in question from any
funds allocated to the Contractor but not yet disbursed under the Contract. Should a deficiency still exist, the
County may offset such a deficiency against the compensation to be paid the Contractor in any successive or
future Contracts between the parties.

1. RELATIONSHIP OF PARTIES

11.01 The relationship of the Contractor to the County is and will continue to be that of an
independent contractor. No liability or benefits, such as workers' compensation, pension rights, or insurance
rights, arising out of, or related to a contract for hire or employer/employee relationship, accrues to either party
or either party's agent, subcontractor or employee as a result of this Contract. No relationship, other than that
of independent contractor will be implied between the parties, or either party's agent, employee, or
subcontractor. The Contractor agrees to indemnify, defend, and hold the County harmless against any claim
based in whole or in part on an allegation that the Contractor or any of its agents, employees or subcontractors
qualify as employees of the County, and against any related costs or expenses, including but not limited to
legal fees and defense costs.

11.02 For all purposes, County employees will remain employees of the County and the Contractor's
employees will remain employees of the Contractor. The Contractor is being retained by the County as an
independent contractor to provide services to the County, and is not being retained in any capacity as a joint
enterprise or venturer with the County. The Contractor also covenants that none of its employees are or will
be, during the period of this Contract, employees of the County.




12. INSURANCE
12.01 Contractor shall procure and maintain for the duration of the Contract insurance against
claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the services by the Contractor, its agents, representatives, or employees.
12.02 Contractor shall maintain at least the following minimum coverage:
A. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01 covering
CGL on an “occurrence” basis, including products and completed operations, property
damage, bodily injury and personal and advertising injury with limits no less than $1,000,000
per occurrence. If a general aggregate limit applies, either the general aggregate limit shall
apply separately to this Contract or the general aggregate limit shall be twice the required
occurrence limit.
B. Umbrella or Excess Liability Policy in an amount not less than $3,000,000. Umbrella or
Excess policy wording shall be at least as broad as the primary or underlying policy(ies) and
shall apply both to the Contractor’s general liability and to its automobile liability insurance
and shall be written on an occurrence basis. The County, officials, employees and others as
may be specified in any "Special Conditions” shall be named as an additional insured under
this policy.
C. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, Code 1
(any auto), or if Contractor has no owned autos, Code 8 (hired) and 9 (hon-owned), with limits
no less than $1,000,000 per accident for bodily injury and property damage.
D. Workers’ Compensation insurance as required by the State of Michigan, with Statutory Limits,
and Employer’s Liability Insurance with limits of no less than $1,000,000 per accident for
bodily injury or disease.

E. Professional Liability (Errors and Omissions) Insurance appropriate to the Contractor’s
profession, with limits no less than $1,000,000 per occurrence or claim, $3,000,000
aggregate.

If the Contractor maintains higher limits than the minimum insurance coverage required in Section 12.02, the
Contractor shall maintain the coverage for the higher insurance limits for the duration of the Contract.

12.03 Additional Insured Status. The County, its officers, officials, employees, volunteers, and
others as may be specified in any "Special Conditions” shall be additional insureds on the CGL policy with
respect to liability arising out of work or operations performed by or on behalf of the Contractor including
materials, parts, or equipment furnished in connection with such work or operations. General liability coverage
can be provided in the form of an endorsement to the Contractor's insurance (at least as broad as 1ISO Form
CG 20 10 11 85 or both CG 20 10 and CG 20 37 forms if later revisions used).

12.04 Primary Coverage. For any claims related to this Contract, the Contractor's insurance
coverage shall be primary insurance as respects the County, its officers, officials, employees, and volunteers.
Any insurance or self-insurance maintained by the County, its officers, officials, employees and volunteers as
additional insureds shall be excess of the Contractor's insurance and shall not contribute with it.

12.05 Notice of Cancellation. Each insurance policy shall state that coverage shall not be
canceled, except with notice to the County.

12.06 Waiver of Subrogation. Contractor grants to the County a waiver of any right to subrogation
which any insurer of the Contractor may acquire against the County by virtue of the payment of any loss under
such insurance. Contractor agrees to obtain any endorsement that may be necessary to affect this waiver of
subrogation, but this provision applies regardless of whether or not the County has received a waiver of
subrogation endorsement from the insurer.

12.07 Deductibles and Self-Insured Retentions. Any deductibles or self-insured retentions must
be declared to and approved by the County. The County may require the Contractor to provide proof of ability
to pay losses and related investigations, claim administration, and defense expenses within the retention.

12.08 All insurance must be effected under valid and enforceable policies, issued by recognized,
responsible insurers qualified to conduct business in Michigan which are well-rated by national rating
organizations. All companies providing the coverage required shall be licensed or approved by the Insurance
Bureau of the State of Michigan and shall have a policyholder’s service rating no lower than A:VI| as listed in
A.M. Best's Key Rating guide, current edition or interim report.



12.09 Claims-made Policies. If any of the required policies provide coverage on a claims-made

basis:
A. The Retroactive Date must be shown and must be before the date of the Contract or the date
the Contractor starts to perform the services.
B. Insurance must be maintained and evidence of insurance must be provided for at least five (5)
years after completion of the Contract.
C. If coverage is canceled or non-renewed, and not replaced with another claims-made policy

form with a Retroactive Date prior to the Contract effective date, the Contractor must
purchase “extended reporting” coverage for a minimum of five (5) years after completion of
Contract work.

12.10 Verification of Coverage. Contractor shall furnish the County with original certificates and
amendatory endorsements or copies of the applicable policy language effecting coverage required by this
Article. The County shall receive and approve all certificates and endorsements before the Contractor begins
providing services. Failure to obtain the required documents prior to commencement of services shall not
waive the Contractor's obligation to provide them. The County reserves the right to require complete, certified
copies of all required insurance policies, including endorsements required by the Article, at any time.

12.11 Subcontractors. Contractor shall require and verify that all subcontractors maintain insurance
satisfying all the stated requirements, and Coniractor shall ensure that the County is an additional insured on
insurance required from subcontractors.

12.12 Special Risks or Circumstances. The County reserves the right to modify these
requirements, including limits, based on the nature of the risk, prior experience, insurer, coverage, or other
special circumstances.

12.13 The Contractor must submit certificates evidencing the insurance to the Risk Management
Division at the time the Contractor executes the Contract, and at least fifteen (15) days prior to the expiration
dates of expiring policies.

13. INDEMNIFICATION

13.01 The Contractor agrees to indemnify, defend and save harmless the County against, and from
any and all liabilities, obligations, damages, penalties, claims, costs, charges and expenses (inciuding, without
limitation, reasonable fees and expenses of attorneys, expert witnesses and other consultants) which may be
imposed upon, incurred by or asserted against the County because of any of the following occurring during the
term of this Contract:

A. Any negligent or tortious act, error, or omission to the extent determined by a court of
competent jurisdiction to be attributable to the Contractor, or any of its personnel, employees,
consultants, agents, or any entities associated, affiliated, (directly or indirectly) or subsidiary
to the Contractor now existing, or to be created, their agents and employees for whose acts
any of them might be liable.

B. Any failure by the Contractor, or any of its employees to perform its obligations either implied
or expressed under this Contract.

13.02 The Contractor agrees that it is its responsibility and not the responsibility of the County to
safeguard the property and materials that the employees of the Contractor use in performing this Contract.
The Contractor must hold the County harmless for costs and expenses resulting from any loss of the property
and materials used by its employees pursuant to the performance of the Contractor under this Contract.

13.03 The Contractor may not hold the County liable for any personal injury incurred by the
employees, agents or consultants of the Contractor while working on this Contract which is not held in a court
of competent jurisdiction to be directly attributable to the gross negligence of the County or any employee of
the County acting within the scope of their employment. The Contractor agrees to indemnify, defend, and hold
the County harmless from and against any such claim by the Contractor's employees.

13.04 Nothing in this article shall be deemed to relieve the Contractor of its duty to defend the
County, as specified, pending a determination of the respective liabilities of the Contractor and the County, by
legal proceeding or agreement. The County shall cooperate with the Contractor in the defense against the
suit. In no event shall the Contractor make any admission of guilt or liability on behalf of the County without
the County’s prior, written consent. This indemnity does not extend to that portion of a claim for which the
County is found by final judgment or arbitration award to have been negligent or at fault. In the event the



County is found, by any dispute resolution process to be negligent or otherwise at fault in whole or in part,
the indemnity and hold harmless obligation of Contractor with regard to attorneys' fees and litigation or
arbitration costs and expenses incurred in defense of such claim shall be reduced by the percentage of
negligence or fault of the County.

13.05 For purposes of these provisions, the term "County" includes the County of Wayne and all
other associated, affiliated, or subsidiary departments or divisions now existing or to be created, their agents
and employees.

13.06 This indemnity applies without regards to whether the claim, damage, liability or expense is
based on breach of contract, breach of warranty, negligence, strict liability, or other tort. This indemnity
survives delivery and acceptance of services.

13.07 This indemnity must not be construed as a waiver of any governmental immunity the County,
its agencies, or employees, has as provided by statute or modified by court decisions.

14. BANKRUPTCY OR INSOLVENCY

14.01 If the Contractor is adjudicated bankrupt or insolvent, or if a trustee is appointed over the
Contractor or any of its property, whether it is a third party or Contractor as debtor-in-possession (referred to
as "Contractor” in this Article unless the context clearly requires otherwise) the following rights, obligations and
limitations control:

A Contractor or any trustee must not assign any or all of its rights, title or interest, in or to this
Contract, as this Contract is for the delivery of professional services and related services, as
to which the County is entitled to insist upon performance solely by the Contractor.

B. Contractor or any trustee may only assume this Contract if it provides adequate assurance of
future performance. Adequate assurance of future performance means proof reasonably
satisfactory to the County
0] adequate financial capacity to employ or contract with sufficient personnel to perform

the services assigned to the Contractor as provided in this Contract, and to pay for
all services contracted for by the Contractor;

ii) adequate financial capacity to own, operate, lease or obtain sufficient facilities and
supplies to perform the services assigned to the Contractor as provided for in this
Contract; and

(iii) adequate financial and professional capacity to maintain the professional standard
provided in this Contract. The reasonable determination of the County as to the
adequate professional capacity of the Contractor is determinative.

C. Because of the unique nature of the services this Contract requires the Contractor to provide,
the Contractor agrees that any requests by the County that the trustee or it as debtor-in-
possession assume or reject this Contract in a shorter time than provided for in 11 U.S.C.
§365 is reasonable so long as the trustee or Contractor receives no less than 5 business
days' notice.

D. If this Contract is terminated during bankruptcy proceedings or if the trustee or debtor-in-
possession successfully and properly obtains a court order rejecting this Contract, the
Contractor as debtor-in-possession or its trustee must cooperate with the County in arranging
for the orderly transfer of responsibilities to persons or entities as the County may designate.

The rejection is not effective until the orderly transfer of responsibilities, consistent with

sound professional practice, has been completed.

14.02 Although neither party has the right to terminate the Contract merely because the other is
adjudicated bankrupt or insolvent or a trustee or a debtor-in-possession is appointed over any parties'
property, each party retains all of the other termination rights set forth elsewhere in this Contract during the
period of any proceedings under the Bankruptcy Code.

15. NOTICE OF MATERIAL CHANGES

15.01 The Contractor must immediately inform the County of material changes in its operation,

ownership or financial condition. Material changes include, but are not limited to:

A. Reduction or change in staffing assigned to the Contract.
B. Decrease in, or cancellation of, insurance coverage.
C. Delinquent payment, or nonpayment, of tax obligations.



Delinquent payment, or nonpayment, of payroil obligations.

Delinquent funding, or nonfunding, of pension or profit sharing plans.

Delinquent payment, or nonpayment, of subcontractors.

Termination of, or changes in, subcontracts.

Transfer, sale, assignment or delegation to an entity other than the Contractor, of ownership
or administrative services.

16. TERMINATION

16.01 The County may terminate this Contract without cause at any time, without incurring any
further liability, other than as stated in this Article by giving written notice to the Contractor of the termination.
The notice must specify the effective date, at least thirty (30) days prior to the effective date of the termination,
and this Contract will terminate as if the date were the date originally given for the expiration of this Contract.
If the Contract is terminated, the County will pay the Contractor for the services rendered prior to termination,
as soon as can be authorized. The County will compute the amount of the payment on the basis of the
services rendered, and other means which, in the judgment of the County represents a fair value of the
services provided, less the amount of any previous payments made. The final payment constitutes full
payment. If the Contractor accepts the payment, the Contract is satisfied. The parties agree that no payments
under this section will exceed the amount payable under Article 8.

16.02 Upon terminating the Contract, County shall not incur any further liability to Contractor, except
as provided in this Article, which sets forth Contractor's exclusive remedies. In the event that Contractor is
properly terminated for cause as determined by a court of competent jurisdiction, the County may procure,
upon such terms and in such manner as the County may deem appropriate, Services similar to those
terminated, and the Contractor shall be liable to the County for any costs to obtain and transition similar
services, provided the Contractor shall continue the performance of this Contract to the extent not terminated
under the provisions of this Article. In such an event, in addition to any legal remedies otherwise available to
the County by law or equity, the Contractor shall be responsible for all additional costs, charges, and damages
incurred by the County in connection with the completion of the Contract. Such expenses shall be deducted
from any monies due or which may become due the Contractor under the Contract. If such expense exceeds
the sum which would have been payable under the Contract, then the Contractor shall pay, on demand, such
excess amount to the County. All excess reprocurement costs and damages shall not be considered by the
parties to be consequential, indirect or incidental, and shall not be excluded by any other terms otherwise.
The rights and remedies of the County are not exclusive and are in addition to any other rights and remedies
provided by law, including the collection of liquidated damages. The Contractor shall be liable to the County
for any damages the County sustains by virtue of the Contractor's breach or any reasonable costs the County
might incur as a prevailing party in enforcing this Contract. Such costs shall include costs to secure the
deliverables from another contractor, reasonable fees and expenses for attorneys, expert witnesses and other
consultants.

16.03 After receipt of a Notice of Termination and except as otherwise directed by the County, the
Contractor must:

ITomMmMO

A. Stop work under the Contract on the date and to the extent specified in the Notice of
Termination.

B. Obligate no additional contract funds for payroll costs and other costs beyond the date as the
County specifies.

C. As of the date the termination is effective, present all Contract records and submit to the

County the records, data, notes, reports, discs, and documents ("Records") as the County
specifies, all pertinent keys to files, and carry out such directives as the County may issue
concerning the safeguarding or disposition of files and property.

D. Submit within thirty (30) days a final report of receipts and expenditures of funds relating to
this Contract.

E. Place no further orders on subcontracts for materials, services, or facilities, except as may be
necessary for completion of such portion of the work under this Contract as is not terminated;

F. Terminate all orders and subcontracts to the extent that they relate to the portion of work so
terminated;

G. Submit within thirty (30) days a listing of all creditors, subcontractors, lessors, and other

parties with which the Contractor has incurred financial obligations pursuant to the Contract.
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16.04 Upon termination of this Contract, all Records prepared by the Contractor under this Contract
or in anticipation of this Contract shall, at the option of the County, become the County’s exclusive property,
whether or not said Records are in the possession of the Contractor. The Records shall be free from any
claim or retention of rights on the part of the Contractor except as specifically provided in this Contract. The
County shall return all property of the Contractor to the Contractor. Neither Contractor, nor its subcontractors
shall be responsible for errors or omissions in documents which are incomplete as a result of an early
termination under this Agreement, except to the extent any such errors or omissions are caused by
Contractor's or its subcontractor's negligence.

16.05 Any intentional failure or delay by the Contractor to deliver the Records to the County promptly
upon termination of this Contract will cause irreparable injury to the County not adequately compensable in
damages and for which the County has no adequate remedy at law. The Contractor shall pay the County five
hundred dollars ($500.00) per day as liquidated damages, and not as a penalty, until it delivers the Records to
the County. The County may seek and obtain injunctive relief in a court of competent jurisdiction and compel
delivery of the Records to which the Contractor hereby consents as well as all applicable damages and costs.
The County shall have unrestricted use of the Records for the purpose of completing the services.

16.06 Access to the records prior to delivery must be restricted to authorized representatives of the
County and the Contractor. The Contractor has no right to disclose or use any information gathered in the
course of its work without obtaining the written concurrence of the County. All the information must be
confidential and handled in such a manner at all times as to preserve confidentiality. The Records as well as
any related products and materials are proprietary to the County, having been developed for the County for its
own and sole use. _

16.07 In addition, each party will assist the other party in the orderly termination of this Contract and
the transfer of all aspects, tangible or intangible, as may be necessary for the orderly, non-disrupted business
continuance of each party.

17. ETHICS IN CONTRACTING

17.01 The Contractor must comply with Article 12 of Chapter 120 of the Wayne County code
governing "Ethics in Public Contracting.”

17.02 Contractor’'s material misrepresentation or delinquency in the disclosures required by section
120-225 of the Wayne County Code constitutes a material breach of this Contract, sufficient to warrant
immediate termination and the imposition of liquidated damages (not a penalty) of fifteen percent (15%) of the
consideration made or due under the Contract as of the date of termination.

17.03 If the County determines that the Contractor has made a material misrepresentation or is
willfully delinquent or knowingly evasive in the disclosures required by section 120-225, the Contractor and
any other business which has substantially the same principal beneficiaries (as defined in section 120-238 of
the Wayne County Code), may be debarred by the Purchasing Director, pursuant to Article 6 of Chapter 120 of
the Wayne County Code, from competing for any further County contracts for up to three (3) years.

17.04 If the contract price is in excess of twenty thousand dollars ($20,000), or the terms thereof
require the approval of the Wayne County Commission, and the Contractor knowingly collaborate in orinduces
a violation of any of the ethical standards that are set forth in sections 120-225, 120-228, 120-229, 120-230 or
120-233 of the Wayne County Code, the County has the right to impose any one or more of the following
sanctions:

A. Immediately terminate the Contract and require the Contractor to pay the County liquidated
damages, and not a penalty of fifteen percent (15%) of the total Contract compensation:

B. Debar or suspend the Contractor from consideration from competing for further County
contracts; or

C. Recover the value transferred or received in breach of the ethical standards by a County

employee or other person.

17.05 Upon a showing that a subcontractor has paid a surcharge to a prime contractor or a higher
tier subcontractor in connection with the award of a subcontract or order thereunder, it shall be conclusively
presumed that the amount of the surcharge was included in the price of the subcontract or order and ultimately
borne by the County and that the County shall have the right to recover the amount of the surcharge from the
Contractor. The County may also recover the amount of the surcharge from the subcontractor that paid or is
paying the surcharge. Recovery by the County of the surcharge from one offending party shall not preclude
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recovery from other offending parties. The Wayne County Prosecuting Attorney may initiate and prosecute
any civil action needed to enforce this article, if the Wayne County Corporation Counsel declines to do so.
18. NON-DISCRIMINATION PRACTICES

18.01
A.

s O

18.03

The Contractor and its subcontractors must comply with:

Titles VI and VII of the Civil Rights Act (42 U.S.C. §2000d et. seq.) and the United States

Department of Justice Regulations (28 C.F.R. Part 42) issued pursuant to those Titles.

The Age Discrimination Act of 1985 (42 U.S.C. §6101-07).

Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. §794).

The Americans with Disabilities Act of 1990 (42 U.S.C. §12101 et. seq.) and its associated

regulations.

The Michigan Civil Rights Act (P.A. 1976 No. 453) and the Persons With Disabilities Civil

Rights Act (P.A. 1976 No. 220).

Article XI of Chapter 120 of the Wayne County Code governing Equal Contracting

Opportunity.

Any cother appropriate affirmative action provisions as may be required from time to time by

the Director of Human Relations of the County. Contractor shall promptly give notice of any

such provisions to County during the term of the Contract.

The Contractor and its subcontractors must not:

Refuse to recruit, hire, employ, promote or to bar or discharge from employment an

individual, or discriminate against an individual in compensation, terms, conditions or

privileges of employment because of race, color, creed, national origin, age, marital status,

handicap, sex, religion, familial status, height or weight.

Limit, segregate, or classify an employee or applicant for employment in a way which

deprives or tends to deprive any individual of employment opportunities or otherwise

adversely affects the employment status of an employee because of race, color, creed,

national origin, age, marital status, handicap, sex, religion, familial status, height or weight.

Print or publish or cause to be printed or published a notice, application, or advertisement

relating to employment by the Contractor indicating a preference, limitation, specification, or

discrimination based upon race, color, creed, national origin, age, marital status, handicap,

religion, familial status, height or weight.

Except as permitted by rules and regulations promulgated pursuant to Article 11 of the

Wayne County Code, headed “Equal Contracting Opportunity,” or applicable state or federal

law.

(i) Make or use a written or oral inquiry or form of application that solicits or attempts to
elicit information concerning the race, color, creed, national origin, age, marital
status, handicap, sex, religion, familial status, height, or weight of prospective

employees;
(ii) Make or keep a record of that information or disclose that information;
(iii) Make or use a written or oral inquiry or form of application that expresses a

preference, limitation or specification based on race, color, creed, national origin,
age, marital status, handicap, sex, religion, familial status, height or weight; or
(iv) Make, before or during the initial application process, background checks or oral or
written inquiries as to prior criminal conviction or convictions.
Absolutely bar or otherwise preclude possible employment based on prior criminal conviction
or convictions, provided that the prior criminal conviction or convictions is or are not directly
related to the position being sought.
The Contractor and its subcontractors must not discriminate against any employee or

applicant for employment, training, education, or apprenticeship connected directly or indirectly with the
performance of this Contract, with respect to hire, promotion, job assignment, tenure, terms, conditions or
privileges of employment because of religion, race, color, national origin, age, sex, height, weight, familial
status, marital status, creed, prior criminal conviction(s) or handicap. This Section does not apply if it is
determined by the Wayne County Division of Human Relations that the requirements are bona fide
occupational qualifications reasonably necessary to perform the duties required for employment. The burden
of proof that the occupational qualifications are bona fide is upon the Contractor.
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18.04 The Contractor agrees that its subcontractors shall be subject to and shall not violate the
nondiscrimination provisions of section 120-192(a) of the Wayne County Procurement Ordinance in performing
work on County contracts. The Contractor shall notify its subcontractors that they shall be subject to said
nondiscrimination provisions, and shall include said nondiscrimination provisions in its subcontracts. The
Contractor shall provide the County with a complete copy of any subcontractor agreement when requested.

18.05 If the Contract price is in excess of twenty thousand dollars ($20,000), the Contractor shall
comply with the slavery era disclosure requirements of section 120-192(f) of the Wayne County Procurement
Ordinance, as implemented by the Wayne County Slavery Era Disclosure Affidavit the Contractor will complete
as part of the contract approval process. If it is subsequently determined by the Wayne County Division of
Human Relations that the Contractor has not made a full disclosure in its affidavit of the information required
by section 120-192, that failure shall constitute a substantial breach of the terms of this Contract, sufficient to
warrant rescission of the Contract, the institution of liquidated damages as set forth in section 18.07, and
debarment from any further business with the County.

18.06 Breach of any section 120-192 of the Wayne County Procurement Ordinance or of the
covenants in this Article may be regarded as a material breach of this Contract.

18.07 Ifthe Contractor does not comply with the non-discrimination and affirmative action provisions
of this Contract, the County may impose sanctions, as it determines to be appropriate, including but not limited
to:

A. Withholding of payments to the Contractor under this Contract until the Contractor attains

compliance;

B. Cancellation, termination or suspension of this Contract, in whole or in part;

C. Disqualification from bidding on future contractors for a period of no more than three (3)

years;

D Referral to Corporation Counsel for consideration of injunction, liquidated damages or other
remedies; and/or
Because of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages which the County would sustain, the imposition of liquidated damages (not a
penalty) in the amount of five hundred dollars ($500.00) per day, for each day that the
Contractor shall fail to comply with said requirements, as determined by the Wayne County
Purchasing Director, in consultation with the Wayne County Director of Human Relations and
Corporation Counsel. The liquidated damages shall first be setoff against the unpaid portion
of the Contract price, and the balance shall be paid by the Contractor.

18.08 If the Contract is funded, in whole or in part, by federal funds and if the County has been
authorized by the funding source to require an affirmative action commitment from contractors who are to be
paid from those funds, Contractor must establish and implement a good faith plan and goal to eliminate the
continuing effects of past discrimination, which is determined by the Division of Human Relations to be
appropriate for that purpose.

18.09 Inthe event that this Contract is or becomes subject to federal or state law which conflicts with
the requirements of section Article Xl of the Wayne County Code, the provisions of the federal or state law
shall apply and the Contract shall be interpreted and enforced accordingly.

19. NOTICES

19.01 All notices, consents, approvals, requests and other communications ("Notices") required or

permitted under this Contract must be given in writing and mailed by first-class mail and addressed as follows:

m

If to the Contractor:

Alfred Benesch & Company

4660 S. Hagadorn Road, Suite 315
East Lansing, Ml 48823

Attn: John Salman, PE

Phone: 517-391-1392
Fax: 517-482-7180
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E-mail: jsalman@benesch.com
If to the County:

Michael Gorman

Deputy Director — Roads

29900 Goddard Road

Romulus, Ml 48242

Email: mgorman@waynecounty.com

And

Ali Aljawad

400 Monroe St, 3rd Floor

Detroit, Michigan 48226

Phone: (734) 595-6504

Email: aaljawad@waynecounty.com
And

Director of Administration
WCDPS

400 Monroe, 3rd Floor
Detroit, Ml 48226

19.02 All notices are deemed given on the day of mailing. Either party to this Contract may change
its address for the receipt of notices at any time by giving notice to the other as provided. Any notice given by
a party must be signed by an authorized representative of such party.

19.03 Termination notices, change of address notices, and other notices of a legal nature, are an
exception and must be sent by registered or certified mail, postage prepaid, return receipt requested.

20. JURISDICTION AND LAW

20.01 This Contract, and all actions arising from it, must be governed by, subject to, and construed
according to the law of the State of Michigan. The Contractor consents to the personal jurisdiction of any
competent court in Wayne County, Michigan, for any action arising out of this Contract. Service of process at
the address and in the manner specified in this Contract will be sufficient to put the Contractor on notice. The
Contractor will not commence any action against the County because of any matter arising out of or relating to
the validity, construction, interpretation and enforcement of this Contract, in any courts other than those in the
County of Wayne, State of Michigan unless original jurisdiction is in the United States District Court for the
Eastern District of Michigan, Southern Division, the Michigan Supreme Court or the Michigan Court of
Appeals.

21. CONFIDENTIAL INFORMATION

21.01 Ifthe County discloses confidential information to the Contractor's employees pertaining to the
County's past, present and future activities, the Contractor must instruct its employees to regard all information
gained by each person as a result of the services to be performed as information which is confidential and not
to be disclosed to any organization or individual without the prior written consent of the County.

21.02 The Contractor agrees to take appropriate action with respect to its employees to insure that
the obligations of nonuse and non-disclosure of confidential information concerning this Contract can be fully
satisfied.

22, COMPLIANCE WITH LAWS

22.01 The Contractor must comply with and must require its employees to comply with all applicable
laws and regulations.

22.02 The Contractor must hold the County harmless with respect to any damages arising from any
violations of this Article by it or its employees.
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23. CHANGES IN SCOPE/SERVICE

23.01 County may request changes to the scope of Services to be furnished or performed by the
Contractor under the Contract, as well as changes in the time of performance of the Contract. All such
changes shall be authorized by either Change Order or Contract Modification.

23.02 If any such change request increases or decreases the Contractor's cost of, or the time
required for, performance of any part of the Services under this Contract, an adjustment may be made and the
Contract modified in writing accordingly.

23.03 Contractor shall provide County with a written proposal to County's change request within five
(5) business days of receipt of any such request. Contractor's proposal shall describe in reasonable detail the
basis for any proposed price or time adjustment. All cost estimates shall include all completed Services, and
cover all costs, expenses, overhead and profit of subcontractors, if any.

23.04 Contractor acknowledges that any change in the Contract price represents full compensation
for all costs associated with the change request, including delay costs, impacts, acceleration, disruption,
consequential damages and any other cost of any nature.

23.05 If the County does not accept the Contractor's proposal, the County may:

A. withdraw its change request;

B. modify its change request, in which case the procedures set forth above will apply to the
modified change request; or

C. issue a Change Order.

23.06 Any adjustment in the Contract price shall be computed in the manner as the parties may
agree. Failure of the parties to agree to an adjustment shall not excuse the Contractor from proceeding with
the Contract as changed, provided the County promptly and duly makes provisional adjustments in payment or
time for performance as may be reasonable. By proceeding with the required Services under protest, the
Contractor shall not be deemed to have prejudiced any claim for additional compensation, or an extension of
the time for completion.

23.07 No action, conduct, omission, prior failure or course of dealing by the County shall act to
waive, modify, change or alter the requirement that Contract Modifications must be in writing and signed by the
County and the Contractor. Contractor further acknowledges that Change Orders and Contract Modifications
are the exclusive method for effecting any change to the Contract.

23.08 Nochange to this Contract is effective unless it is in writing and references this Contract. If the
change is a Contract Modification, it must be signed and acknowledged by duly authorized representatives of
both parties. If the change is a Change Order, it must be signed by an authorized representative of the
County.

24, DEBARMENT AND SUSPENSION

24.01 The Contractor certifies to the best of its knowledge and belief, that:

A. The Contractor and its principals are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered transactions by any
Federal agency;

B. The Contractor and its principals have not, within a three (3) year period preceding this
contract, been convicted of or had a civil judgment rendered against them for commission of
fraud or a criminal offense in connections with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under public transaction; violation of
Federal or State antitrust statutes, or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property;

C. The Contractor and its principals are not presently indicted or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in 24.01 b above; and;

D. The Contractor and its principals have not, within a three (3) year period preceding this
contract, had one or more public transactions (Federal, State or local) terminated for cause or
default.

24.02 The certification in this clause is a material representation of fact upon which reliance was

placed. When the County determines that the Contractor knowingly rendered an erroneous certification, in
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addition to other remedies available to the County, the County may terminate this Contract for cause or
default.

24.03 The Contractor shall provide immediate written notice to the County if, at any time, Contractor
learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

24.04 The terms “covered transaction”, “debarred”, “suspended”, “ineligible”, “lower tier covered
transaction”, “Grantee”, “person”’, “primary covered transaction”, “principal’, “proposal”’, and “voluntarily
excluded”, as used in this clause, have the meaning set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549: 45 CFR Part 76.

24.05 The Contractor agrees that it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized by the County.

24.06 The Contractor further agrees that it will include the clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction”, provided by
the County, without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

24.07 A Contractor may rely upon a certification of a participant in a lower tier covered transaction
that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A Contractor may decide the method and frequency by which it
determines the eligibility of its principals. Each Contractor may, but is not required to, check the Non-
procurement List (of excluded parties).

24.08 Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a Contractor is not required to exceed that which is normally possessed by a prudent person in
the ordinary course of business dealings.

24.09 If a Contractor is in a covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to
the County, the County may terminate this transaction for cause or default.

25. PROMPT PAYMENT

25.01 Ifthe Contractor should subcontract a part of the obligations under this Contract to a business
which has been certified by the County’s Division of Human Relations as a small or disadvantaged business
enterprise, the Contractor shall make prompt payments to each such subcontractor as the subcontract is
performed which are at least equal to the prompt payments which have been paid to the Contractor under the
provisions of this Contract. Unless alternate terms which have a similar purpose and effect are otherwise
agreed upon in writing, the Contractor shall make payment within forty five (45) days after satisfaction of the
subcontract and receipt of a complete invoice therefore. If an invoice is filled out incorrectly or contains a
defect orimpropriety, the Contractor shall notify the subcontractor of that fact within ten (10) days after receipt
of the invoice. The forty five (45) day period shall be extended by each day over five (5) days which the
subcontractor takes to make a correction. If a payment is past due, the Contractor shall pay to the
subcontractor an additional amount to be calculated on a daily basis which is equal to an annual rate of
interest of nine percent (9%) (amount overdue X number of days overdue X .000246575). Interest shall not be
due if payment is delayed because of a good faith disagreement between the Contractor and the
subcontractor regarding contract performance and the dispute is resolved in favor of the Contractor. This
provision is expressly intended to create a third-party right which is legally enforceable by a subcontractor.
This provision does not, however, create a duty on the part of the County to seek enforcement of a default of
this provision or to make payment to the subcontractor on behalf of the Contractor.

26. SUBCONTRACTING AND ASSIGNMENT

26.01 The Contractor may subcontract with the companies listed in Appendix C, List of
Subcontractors. Appendix C shall identify each such subcontract by stating the name and address of the
subcontractor, describing in a general manner the services that will be subcontracted, and stating the
percentage of this Contract, by dollar value, that will be subcontracted. The Contractor shall not terminate any
subcontractor, without the County’s prior written approval. Such approval shall not in any way relieve the
Contractor of full responsibility for the performance of the Contract. The Contractor shall provide the County
with immediate notice when a Wayne County-based subcontractor is terminated or substantially displaced by
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a subcontractor who is not so qualified. The Contractor must also direct notices to the attention of the
individual specified in the Notice provisions, Article 19. The Contractor must not assign this Contract, nor any
part, or subcontract any of the work or services to be performed without the County's prior written approval.
Any unauthorized assignment or transfer will be considered a breach of this Contract and result in the
termination of the Contract at the County's discretion. If the Contract is not terminated, the assignment shall
be deemed null and void.

27. LIQUIDATED DAMAGES

27.01 The Contractor shall perform the services according to the Completion Schedule contained in
Appendix A. The Contractor shall be responsible for any loss or damage which results from failure to timely
perform the services resulting from causes solely within Contractor's reasonable control. Because of the
impracticability and extreme difficulty of fixing and ascertaining the actual damages which the County would
sustain, the Contractor shall pay liquidated damages as indicated below. If Contractor does not have the
specified services completed according to the scheduled completion date, then Contractor shall pay to the
County as fixed and agreed liquidated damages, in lieu of all other damages due to such delay, for each
calendar day between the specified completion date and the date that Contractor actually completes the
applicable services, an amount of one thousand dollars ($1,000.00) per day. The liquidated damages shall
first be set off against the unpaid portion of the Contract price.

28. MISCELLANEOUS

28.01 The Contractor covenants that it is not, and will not become, in arrears to the County upon any
contract, debt, or any other obligation to the County, including real property and personal property taxes.

28.02 Articles 12, 13, 19, and 21 survive termination of the Contract.

28.03 All the provisions of this Contract are "covenants" and "conditions" as though the words
specifically expressing or imparting covenants and conditions are used in each provision.

28.04 If any Affiliate of the Contractor takes any action which, if done by the Contractor, would
constitute a breach of this Contract, the action is deemed a breach by the Contractor. "Affiliate" is a "parent”,
subsidiary or other company controlling, controlled by or in common control with the Contractor.

28.05 Neither party is responsible for force majeure events. If there is a dispute between the parties
with regard to what constitutes a force majeure event, the County's reasonable determination is controlling.

28.06 Unless the context otherwise requires, the words, "herein", "hereof' and "hereunder”, and
other words of similar import, refer to this Contract as a whole and not to any particular article, section, or other
subdivision.

28.07 The headings of the articles in this Contract are for convenience only and must not be used to
construe or interpret the scope or intent of this Contract or in any way affect the Contract.

28.08 As used, the singular includes the plural, the plural includes the singular, and the use of any
gender is applicable to all genders.

28.09 The Contractor warrants that any products sold or processes used in the performance of this
Contract do not infringe upon or violate any patent, copyright, trademark, trade secret or any other proprietary
rights of any third party. If a third party makes a claim against the County, the County must promptly notify the
Contractor. The Contractor must defend the claim in the name of the County, at the Contractor's expense.
The Contractor must indemnify the County against any loss, cost, expense or liability arising out of the claim,
whether or not the claim is successful.

28.10 No failure by a party to insist upon the strict performance of any term of this Contract or to
exercise any term after a breach, constitutes a waiver of any breach of term. No waiver of any breach affects
or alters this Contract, but every term of this Contract remains effective with respect to any other then existing
or subsequent breach.

28.11 The Contractor shall secure all permits necessary to perform the services and shall comply
with all statutes, ordinance, and laws.

28.12 If any provision of this Contract or the application to any person or circumstance is, to any
extent, judicially determined to be invalid or unenforceable, the remainder of the Contract, or the application of
the provision to persons or circumstances other than those as to which it is invalid or unenforceable, is not
affected and is enforceable.

28.13 The County or the Contractor may contract with other firms providing the same or similar
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services so long as the Contractor’s obligations to the County contained in this Contract will not be affected in
any manner.

28.14 If the division of Human Relations determines that the Contractor has not made a full
disclosure in its affidavit regarding its investments in, support or profit in some manner from the institution of
slavery, that failure shall constitute a substantial breach of this Contract, sufficient to warrant rescission of the
Contract, the institution of liquidated damages, and debarment from any further business with the County.

This document, including the Appendices, contains the entire agreement between the parties
and all prior negotiations and agreements are merged in this document. Neither party has made any
representations except those expressly set forth. No rights or remedies are, or will be acquired by either party

by implication or otherwise unless set forth.
29. (o] TION CAP,

29.01 The Contractor warrants to the County that it has taken all corporate actions necessary for the
authorization, execution, delivery and performance of this Contract. Itis ready to perform its abligations. The
Contractor further warrants that the person signing this Contract is authorized to do so on behalf of the
Contractor and is empowered to bind the Contractor to this Contract,

298.02 This Contractis effective only upon review and approval by the Wayne County Commission.

30.  SIGNATURE
30.01 The County and the Contractor, by their authorized officers and representatives have

executed this Contract.

CON TOR COUNTY OF WAYNE

DocuSigned by:
By: e 1 C’QJ »27 By:
WARR

Darvalla Williams — for
s Senpier Vics Prasides ts:  COUNTY EXECUTIVE

#320233v.2
2/472019
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APPENDIX A: SCOPE OF SERVICES/COMPLETION SCHEDULE

Scope of Services

Aifred Benesch will provide engineering service for the superstructure replacement and
substructure rehabilitation for West Road bridge crossing the Frank and Poet Drain in Wayne
County, Michigan.

Scope of service will include the following:

e Attend kickoff meeting, preliminary & final plan review meetings, pre-construction & utility
coordination meeting (total of 5 meetings).

Perform structure and roads topographic survey.

Develop MOT sheets.

Determine right of way and address related issues.

Prepare and submit the MDOT program application.

Identify utilities on the bridge, perform utility coordination and address any conflicts. No
municipal utility design is included.

Initiate SHPO correspondence if needed.

Perform geotechnical investigation and provide recommendations.

Perform TS&L.

Submit MDEQ permit, if required. We do not anticipate any disturbance to the channel nor
impacts to any endangered species.

Develop 65% plans and conduct preliminary plan review meeting.

Develop 95% plans and conduct final plan review meeting.

Prepare proposal and final estimate for the project.

Attend and participate in pre-construction and utilities coordination meeting.

Review shop drawings, if applicable.

Design issues consultation and resolution. Provide as needed engineering services during
construction and respond to contract modification during construction.

¢ Develop and update final-as-built construction plans after completion of the project.

The scope of work will include replacing the superstructure with a new superstructure at the same
width and depth. Because of this a hydraulic analysis is not required, and there will be no
environmental or right of way impacts. The intent is to meet the August letting date by performing all
work above the

Additional scope of service items:

e Plans will be developed in AutoCAD format.

¢ Design the proposed structure for HL-93 Modified live load.

¢ Initial load rating using BrR for proposed superstructure design to verify the proposed
structure will carry all Michigan 28 legal truck loading.

o If MDEQ requires scour analysis, it will be performed to determine appropriate scour
measures.

s Respond to contractor RFI during bidding and construction.
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Upon construction completion, provide the County with final load rating calculations
and XML files using BrR, perform routine final bridge inspection, updated bridge / culvert
safety inspection report (BSIR/CSIR), and structure inventory.

Completion Schedule

TS&L submittal by 2/18/2019

Submit program application and Gl package to MDOT by 3/20/2019
Deliver Final Plans, Spec & Estimate to LAP by 5/17/2019

Achieve Letting date by 8/2/2019
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APPENDIX B: COMPENSATION

Task - DESIGN SURVEY

WCDPS Work Order # : |37-19-028-F1
Project Description : |SN 12012 West Road over Frank and Paet Drain
Consultant : |Surveying Solutions, Inc
DIRECT LABOR
Classification Person Haurs Hourly Rate = Labor Costs
Preject Surveyor 2 5$50.00 5$100.00
Staff Surveyor 5 $42.00 $210.00
Seniar Crew Chief 18 5$33.00 5594.00
Technician 16 519.00 5304.00
Cadd Technician 8 $30.00 $240.00
Project Assistant 526.00 5104.00
Total Hours 53 Total Direct Labor Costs $1,552.00
OVERHEAD {OH)
i . Total Direct Overhead Total Overhead
[Total Diract Labor Costs) x {Qverhead ) =
te) Labor Costs Rate Costs
rate
51,552.00 186.89% $2,900.53

DIRECT EXPENSES

List items at actual costt - NG MARKUP (Expanse Multiplier = L.0)

Tota

| Direct Expenses Costs

FIXED FEE

Total Labor +

Total Fixed Fee

[Total Labor = Total Overhead) x Fee Total OH EixediFes = Costs
54,452 53 11% £489.78
TOTAL TASK COSTS
{Total Labor + Total Overhead + Direct Expenses + Fixed Feel [ $4,942 31
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Task - Environment_Mussel Survey

WCDPS Work Order # : |37-19-028-P1

Project Description :

SN 12012 West Road over Frank and Poet Drain

Consultant : |ASTI

DIRECT LABOR
Classificatien Person Hours X Hourly Rate = Labor Costs
Total Hours [} Total Direct Labor Costs $8,500.00
OVERHEAD (OH)
Total Direct Overhead Total Overhead
[Total Direct Labor Costs) x {Overhead b3 =
rate) Labor Costs Rate Costs
50.00 112.4500% 50.00
DIRECT EXPENSES
List items at actual costt - NGO MARKUP (Expense Multiplier = 1.0)
Total Direct Expenses Costs $0.00
FIXED FEE

Total Labor +

Fixed Fee _ Total Fixed Fee
{Total Labor = Total Overhead) x Fee Total OH fed e a Costs
50.00 11.00% 50.00
TOTAL TASK COSTS
{Total Labor + Total Overhead + Direct Expenses + Fixed Fee) | $8,500.00
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Task - MOT

WCDPS Work Order # : |37-19-028-P1
Project Description : |SN 12012 West Road over Frank and Poet Drain
Cansultant : | Access Engineering, Inc.
DIRECT LABOR
Classification Person Hours X Hourly Rate = Labor Costs
Principal Engineer 25 $58.14 51,453.50
Seniar Project Engineer 17 $41.13 $699.21
Engineering Technician 16 $36.44 5583.04
Total Hours s8 Total Direct Labor Costs $2,735.75
OVERHEAD {CGH)
Total Direct Overhead Total Overhead
(Total Direct Labor Costs) x {Overhead X =
te) Labor Cests Rate Costs
rate
52,735.75 112.4500% $3,076.35
DIRECT EXPENSES
List itemns at actual costt - NO MARKUP (Expense Multiplier = 1.0)
Total Direct Expenses Costs $0.00
FIXED FEE
Total Labor + — Total Fixed Fee
{Total Labar + Total Dverhead) x Fee Total GH : i - Costs
$5,812.10 11.00% $639.33
TOTAL TASK COSTS
{Total Labor + Total Overhead + Direct Expenses + Fixed Fee) I $6,451.43
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Task - Roadway Geotechnical investigation

‘WCDPS Work Order # :

37-19-028-P1

Project Description :

SN 12012 Waest Road over Frank and Poer Drain

Cansultant : |G2 Consulting Group, LLC
DIRECT LABOR
Classification Person Hours X Hourly Rate Labor Costs
QAfQC 15 $72.50 5108.75
Project Mansger 12 559.25 5$711.00
Project Engineer 34 532.50 $1,105.00
Staff Engineer 30 S26.00 $780.00
Lab/Field Technician 18 522.00 $396.00
Admin. Assist. 2 $17.00 $34.00
Total Hours 97.5 Torxal Direct Labor Costs $3,134.75
COVERHEAD (OH)
Total Direct Overhead Total Overhead
{Total Direct Labor Costs) x {Overhead x
Labor Costs Rate Costs
te] $3134.75 209.17% $6,556.96
DIRECT EXPENSES
List itemns at actual costt - NG MARKUP (Expense Muitiplier = 1.0)
Drill Rig Mebilization {each) 1 5400.90 5400.00
Drilling {rotary wash, per foot}) 150 $18.00 52,700.00
Sample Jars [per box of 12} 3 $16.00 $48.00
Shelby Tubes {each} 2 560.00 5120.00
Traffic Control (single lane, per day)] 2 51,550.00 53,100.00
Core Rig & Generator [per day) 1 5250.00 5250.00
Mileage {per mile) 210 50.58 5$121.80
Permit Fees {each) o S400.00 50.00
Total Diract Expenses Costs 56,739.80

FIXED FEE

Total Labor +

Total Fixed Fee

- Fixed
|Total Labor + Total Overhead) x Fee Total OH x xed Fee Casts
5$9,691.71 15.00% $1,453.7¢6
TOTAL TASK COSTS
{Total Labor + Total Overhead + Direct Expenses + Fixed Fea} $17,885.26
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Task - Utility Coordination

\WCDPS Work Order # : |37-19-028-P1
Project Description : |SN 12012 West Road over Frank and Poet Drain
Consultant : |Alfred Benasch & Company
DIRECT LABOR
Classification Person Hours X Hourty Rate = Labor Costs
Utility Coordination_Project Manager 4 572.00 $288.00
Utility Coordination_Project Engineer 10 535.00 $350.00
Total Hours 14 Total Direct Labor Costs $638.00
OVERHEAD {OH)
R i Total O d
|Total Direct Labor Costs] x (Overhead CE e IO % L] = oIS
ate) Labor Costs Rate Costs
fate 5638.00 166.17% 51,060.16
DIRECT EXPENSES
List items at actual costt - NO MARKUP (Expense Multiplier = 1.0)
0.00
Total Direct Expenses Costs 0.00
FIXED FEE
Total Labor + . Total Fixed Fee
% Fixed Fee =
{Total Labor + Total Overhead) x Fee Total OH Costs
$1,698.16 11% $186.80
TOTAL TASK COSTS
{Tozal Labor - Total Overhead + Direct Expansas + Fixed Fee} 51,884 96
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Task - Plans Bid Documents
WICDPE Wesk Orger & |537-15-035-F21
Froect Descrior - [SH 12042 West Roac ower Frark and Poe: Drer
Consuitant - |&fres Eerasch £ Somasny
DIRECT LABOR
Cezsificaton Persor Hours X Hourly Rats = Labor Casts
heetags (KW, preimnery pien review. Final plsn review|_Frepect Manager 18 £72.00 51.236.00
IMeetwizs (kichoft. preliminary nlsn review. Finai plan raview| Proiect Engineer [ 533 20 —S6.0¢]
TSBL subm:tta:_Prossct Manager 10 57200 $720.00
TSBL submuttal Frosect Ergineer a0 533.00 51.030.00
TSBL zsbmittal_Technican 30 $34.00 51.020.00
E9% subminal_Praject Mannzer 13 7200 31.080.0C
£8% submima|_Projest Engnesr a0 533.00 51.,A00.00
63% submital Techrscan 40 534.00 51.360.0¢
33% submitai_Project Menzsger 17 $72.00 £1.224.0C
53% submittal Projact Enginssr =2 £33 51420,00
|33% submits] Tazheican ag $34 00 51.360.0C
Hedrsale Aratysiz_Projec 43 533.00 51.373.0C
Pregre Proposs. cost esti anc fing bid cocwnents_Projecs Mansper 3 57200 436000
Frepre Propesel cost estir@les. Bnc fma bic gozuenents _Projec: ENE: 20 £33.00 5700.2¢]
Tatel Hours 330 Total Directisbor Costs|  514,343.00
OVERHEAD (OH)
Tote DI Overnese _ Fotal Overnesd
{Tezal Drect Laoor Casts} x {Overhend rate) Lebor Cozts * LI = Cods
31293%.0C 166.17% 522 165,33
DIRECT EXPENSES
isz itemz 3t actusl coztt - ND MARKUP [Espenze Multipter = 1.0
Iilesge 200 5035 S206.0C
Toti Cires Bspenses Coz 3406.00)
FIXED FEE
el lates = - Tota Fined Fee
X Fed Fae =
{Toral Labor + Tots Overhend) x Fee Tooal OH Coe
535745843 1% 55.238.35)
TOTAL TASK COSTS
[Teral Lakes = Tats! Overheac = Direzt Sxigencas - Fiuee Feel | 53337801
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Task - Engineering Assitance During Letting and Construction

WCDPS 'Work Order # 1 |37-19-028-P1
Project Description : [SK 12012 West Road over Frank and Poer Drain
Consultant : |Alfred Benesch & Company
DIRECT LABOR
Llaszificazon Persan Hours Hourty Raz Labor Costs
Meetings_Project Manager 3 $72.00 $216.00|
Meetirz:_Project Engireer $35.00 $0.00|
4z needed engineering curing construction_Project Manager 4 £72.00 5288.00|
As needed engineering during construction_Praject Engineer 23 535.00 5805.00
Totat Hours 30 Total Direct Labor Costs sz.sns.nﬁf
OVERHEAD (OH)
Totaf Direct Owernead Totat Overbead
{Total Direct Lanor Costs| x {Dverhead rate) Labor Costz Rate Costs
$1,305.00 166.17% $2.175.17
DIRECT EXPENSES
List items at actual costt - NO MARKUP (Expense Multiplier = 1.0]
Mieage 150 50.58 587.00
Tota* Direct Expenses Castz 487.00
FIXED FEE

Tetal Lanor 4

Total Fixed Fee

{Total Lsbor + Tota: Qverhead| x Fee Total QH fheclise Costs
§3.454,17 s $383.26|
TOTAL TASK COSTS
(Tozal Labor + Total varnead 4 Direct Exgensas + Fixed Fea) 53,954 42
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Task - Engineering Assitance During Letting and Construction

WEDPS Woack Order # :

37-19-028-F1

Project Description :

SN 12012 West Road aver Frank and Poat Drain

Consultant : |Access Engineering, Inc.
DIRECT LABOR
Clazzificasion Persan Hours x Haury Rate = Labar Costs
Princioa| Engineer 0 $58.14 $0.00)
Tota! Howrs D Tatal Direct Labor Costs S0.00/
OVERHEAD [CH])
Tota? Direct Overnead _ Tota! Qverhead
{Total Direct Labar Costs) x (Overhead rate) Labor Costx Rate - Costz
50.00 112 4500% 50.00
DIRECT EXPENSES
List items at actual costt - NO MARKUP [Expense Multiplier = 1.0]
Totaj Direc: Expenses Castx $0.00/
FIXED FEE
Tazal Lazer + Fined Fee ~ Total Fixed Fee
{Total Lsbor + Tota: Overhead] x Fee Tatal OH ” e = Castz
$0.00 11.00% $0.00
TOTAL TASK CQSTS
|Tazal Labor + Total Owvernaad + Direct Exaerizes + Fixed Fee) l $0.00
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COST PROPOSAL - SUMMARY

WCDPS Wark Order ¥ : |37-19-028-P1
Project Description : |SN 12012 West Road over Frank and Poet -Drain
Consuitant :
TASK DIRECT LABOR OVERHEAD DIRECT COSTS FIXED FEE TOTAL
Design Survey $1,552.00 $2,300.53 $0.00 $489.78 54,942 31
Environmental_T&E Clearances $8,500.00
MOoT $52,735.75 $3,076.35 $0.00 $639.33 $6,451.43
Roadway Geotechnical Investigation 53,134.75 $6,556.96 $6,739.80 51,453.76 517,8B5.26
Utility Coordination 56338.00 $1,060.16 $0.00 5186.80 $1,884.96
Plans and Bid Documents $14 54500 $24,169.43 $406.00 $4,258.59 $43,379.01
En'gmeermg Assilstance dusing Letting and $0.00 50.00 $0.00 $0.00 $0.00
during construction Access
Engineering Assistance during Letting
. : i 383.26 3,954.42
and during Construction_Benesch S 52,175.17 $67.00 - 2 - ¢
CONTRACT TOTAL = 586,997.41
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APPENDIX C: LIST OF SUBCONTRACTORS
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WAYNE COUNTY HUMAN RELATIONS DIVISION
FIRST TIER SUBCONTRACTOR DESIGNATION FORM

*To be completed by Prime Contractors for “First Tier” Subcontractors Only*

This form Must be completed by all prime contractors receiving a cantract of more than $50,000 (supply/service) or more that
$100,000 (construction) from Wayne County regardless of the dollar amount at which the subcontractor participates. The prime
contractor is responsible for ensuring that all first tier subcontractors are in compliance with the FEP ordinance.

=THIS PAGE MUST BE COMPLETED EVEN IF NO SUBCONTRACTORS WILL BE USED**
27 (4-00%
1. CONTRACT NUMBER: 3 7 -1 ¢ . 0 2 ip(number on bid announcement)

2019 30- 023
2. CHECK ONE:

This is a: @ SUPPLIES/SERVICES contract (over $50,000? & YES I NO)
OR

[0 CONSTRUCTION contract  (over $100,000? O YES [1NO)

3. WILL SUBCONTRACTORS BE USED FOR THIS CONTRACT? (Check One)

@ YES ONO

(This page must be completed even if no subcontractors will be used _
RIMSIComEanyINSme: Alfred Benesch & Company Res el 36-2407363

Address: )
4660 S Hagadorn Rd, Suite 315

City: East Lansing County: rngham State: w1 Zip: 48823
Phone: ( 517 ) 482-1682 Fax: (517 ) 482-7180
Authorized Contact Person: James H. Canham, PE, CVS Email: jcanhamebenesch . com

| Declare that all of the information contained in this form is complete and accurate to the best of my
knowledge.

R James H. Canham, PE, CVS . Senior Vice President
Print Name Title

Signature ym H CMM Date 02/12/20159

If you answered “YES” to subcontractors, complete the next page.

Human Relations Division ¢ 500 Griswold, 12" floor e Detroit, Ml 48226 e 313 224-5021 o Fax 313 224-6932 rev 03/07
1



SUBCONTRACTOR LIST

(MAKE ADDITIONAL COPIES OF THIS PAGE TO LIST ADDITIONAL SUBCONTRACTORS)

Prime Contractor Name __ 21fred Benesch & Company Contract # 3 _-2;__9-_9_1 3
21-19-92.8-P

Subcontractor # 1 2019-36-233
Company Name ¢ . veving Solutions, Inc. Fed TaxID: 54 3620839
Address 145 g yg-27
City: gt. Johns County: =1inten State 1 2P 48879
Authorized contact: Phone: Fax

Anthony Thelen, P.S. (9897) 227-9212 (589 y 224-2729
Subcontract Amount: $ 4,942 .31 % of Contract_5¢ b%}
Mbaiolbslparanmed: Structure, Hydraulic Surveying Services
Subcontractor # 2
Company Name 5 ..es5 Bngineering, Inc. FedTaxID: 35 3442712
Address 50 N. Main Street, Suite 303
City: County: Stat Zi

|y Milford y Oakland ate MI L 48381

Authorized contact: Phone: Fax:

Annette Stroman, PE ( 248 ) 921-8406 (248 ) 714-4293
Subcontract Amount; §6 451 .43 % of Contract 7 -4 Z
Work to be performed: Maintaining traffic plans
Subcontractor # >
Company Name 1, consulting Group, LLC FedTaxID: 54 3190422
Address 1866 Woodslee Street
CW rroy CoURlY: axland State 2P 48083
Autharized.contact: |\ 14 1. Wanlass {’“82%: ) 670-5172 {Faﬁhs ) 680-9745
Subcontract Amount: $ 17,885.26 % of Contract 20+« 576’
Work to be performed: geotechnical Investigation and Engineering
Subcontractor # *
Company Name ASTT Fed Tax ID: 38-2567197
Address ;.48 Citation Dr., Suite 100
Sty Brighton ot Livingston SIEts MI Zip 48116
Authorized contract: 1, 1o ¢. Martin Phone: g1 0-225-2800 Fax  g10-225-3800

11

Subcontract Amount: § 8,500.00 % of Contract__ 9» )
Work to be performed: Environmental
Human Relations Division ¢ 500 Griswold, 12" floor e Detroit, Ml 48226 e 313 224-5021 » Fax 313 224-6932 rev 03/07
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